INVITATION FOR BIDS
SOLICITATION INFORMATION AND SCHEDULE

Solicitation Number: RN2016-07-01

Project Number: 1604

Solicitation Title: RIO NUEVO GREYHOUND BUS STATION
CONSTRUCTION CONTRACT

Project Site: ' 801 East 12™ Street, Tucson, Arizona 85719

Advertisement Dates: July 1, 2016 and July 8, 2016

NON-MANDATORY July 11, 2016

Prospective Bidders’ Conference: 3:30 p.m. (local-time, Tucson, Arizona)

Swaim Associates, Ltd.
7350 E. Speedway Blvd, Suite 210
Tucson, AZ 85710

Where to Obtain: Reproductions, Inc. Limit one set of documents
234 E. 6th St. per contractor
Tucson, AZ 85705 $100 refundable deposit required
(520) 798-3278 '

Final Date for Inquiries: July 22, 2016

) Bid Deadline: July 29, 2016
3:00 p.m. (local-time, Tucson, Arizona)

Bid Opening: July 29, 2016
Swaim Associates, Ltd.
7350 E. Speedway Blvd, Suite 210
Tucson, AZ 85710
3:00 p.m. (local-time, Tucson, Arizona)

District Representative and Michael Becherer mbecherer@swaimaia.com
Technical Questions: 520-326-3700
Deliver Bid to: Swaim Associates, Lid.
7350 E. Speedway Blvd, Suite 210
Tucson, AZ 85710
Procurement Administrator: Michele Bettini, micheleb@rionuevo-tucson.org
District Chairman: Fletcher McCusker, fimecusker@sinfoniahealth.com

In accordance with the Rio Nuevo Multipurpose Facility District (“District”) Procurement Code, competitive sealed Bids
for the services specified herein will be received by the Procurement Administrator at the District Office at the above-
referenced location until the date and time referenced above (the “Bid Deadline™). Bids received by the Bid Deadline
shall be publicly opened and the Bid Price read. Bids shall be in the actual possession of the Procurement Administrator
on, or prior to, the Bid Deadline date and time. Late Bids shall not be accepted. Bids shall be submitted in a sealed
envelope with the Solicitation Number and the Bidder’s name and address clearly indicated on the front of the envelope.

s

* The District reserves the right to amend the solicitation schedule as necessary.
**The District reserves the right w reject 2ny and all bids.
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OFFER

The undersigned (the “Bidder”) hereby offers this Bid as an offer to contract with the District under the
terms and conditions set forth below and certifies that Bidder has read, understands and agrees to fully
comply with, and be contractually bound by, all terms and conditions as set forth in this Invitation For
Bids (*IFB"), the Contract formed hereby (as defined below) and any amendments thereto, together with
all Exhibits, Specifications, Plans and other documents included as part of this Contract (the “Contract
Documents™).

Arizona Transaction (Sales) Privilege For Clarification of this Bid contact:
Tax License Number: 07567652
Federal Employer Identification Name:_David K. Bradley
Number: Telephone:_602-438-9500
D.L. Withers Construction LC Facsimile: 602-438-9600
Contractor Name Email;_dbradley@dIwithers.com

3220 East Harbour Drive

Address Authorized Sigaature for Contractor
Phoenix Arizona 85034 David K. Bradley
City State Zip Code Printed Name
Vice President
Title

ACCEPT ANCE OF OFFER AND N(}YICE OF AWARD (FOR DISTRICT USE ONLY)

Effective Date: / l Contract No. Official File:

RIG NUEVO M
Facility District

POSE FACILITY DISTRICT, an Arizona Multipurpose

Fletcher McCuskér, Chairman

-

ATTEST: .

Ml EM/{ [

M:che!e chm District Clerk




ARTICLE I - DEFINITIONS

For purposes of this Invitation for Bids, the following definitions shall apply:

1.1 “Architect” means the District Architect or authorized designee.
1.2 “Bid” or “Offer” means a responsive bid or quotation submitted by a Bidder in response to this
Invitation for Bids.

1.3 “Bid Deadline” means the date and time set forth on the cover of this 1FB for the District Clerk to
be in actual possession of the sealed Bids.

14 “Bid Opening” means the date and time set forth on the cover of this Invitation for Bids for
opening of sealed Bids.

1.5 - “Bidder” means any person or firm submitting a competitive Bid in response to this IFB.
1.6 “City” means the City of Tucson, Arizona.

1.7 “Confidential Information” means that portion of a Bid, proposal, Offer, Specification or protest
that contains information that the person submitting the information believes should be withheld, provided (i) such
person submits a written statement advising the District of -this fact at the time of the submission and (ii) the
information is so identified wherever it appears.

1.8 “Contract” means, collectively, the (i) Offer/Bid, (ii) this IFB, including all exhibits, (iii) the
Notice of Award, (iv) the Notice to Proceed or Purchase Order(s), (v) any approved Addendum, Change Order
or Amendment, (vi) the Contractor’s Certificates of Insurance and a copy of the Declarations Page(s) of the
insurance policies, (vii) the Certificate of Completion and (viii) any Plans, Specifications or other documents
attached, appended or incorporated herein by reference. Alternate or optional bid items will become part of this
Contract only if they are accepted by the District in writing on the Price Sheet.

1.9 “Contractor” means the individual, partnership, corporation or limited liability company who has
submitted a Bid in response to this IFB and who, as a result of the competitive bidding process, is awarded a
contract for Materials or Services by the District. '

1.10  “Contract Time” means the time period during which the Contractor must complete all of the
Work related to the Project. .

1.11  “Days” means calendar days unless otherwise specified.

1.12  “District Representative” means the District employee who has specifically been designated to
act as a contact person to the District’s Procurement Administrator, and who is responsible for monitoring and
overseeing the Contractor’s performance under this Contract and for providing information regarding details
pertaining to the Work.

1.13  “Final Completion™ shall be defined as set forth in Section 3.17 and shall occur not later than 30
Days from the date of Substantial Completion unless otherwise designated by the Architect and subject to
modification by changes in the Work as provided in Section 3.15 below.

1.14  “Invitation for Bids” or “IFB” means this request by the District for participation in the
competitive bidding process according to all documents, including those attached or incorporated herein by

793186.8



8'981¢6L

"M0Jq §1'€ UOHOSS
ur papiaoid se oA o) ur sedueyo Aq uonesyIpow o] 1vafqns ‘Onpayos S Ul YUOJ 39S ep S ULy 1Ie|
10U Mo00 [[BYs PUE MO[3q §1°¢ UONOSS U1 YII0J 13§ St Pauyap o [[eys uonajdwo) fenueisqng,, LT’

*10B1U0D) SIY) AQ pannbal suoneoyoads
10/pue sueld oy} 0} Suiplosde STRLIAIBIN USILIN] OlM 9SOY) puB YIop aU) Jo uoniod e uuoyiad o) J0joRnUO)
3y} yim joenuod 10emp € Juiaey suosiad jo sdnord io suosiad ssor suedn Jopenuoaqns,, 977

"AISAI[IP Jo} wayl 201A1as J0 Ajddns e Surredaxd Jo ‘Gunse; ‘Sunoadsur sof
sjuawianinbal Aue Jo uondLosap B Spn[odul ABUN W) ] SIARS Jo A[ddns ‘onpoid ‘Ajipounuod € Jo amjeu o
1O ‘SONSLIMORIBYD [BUONOUN ‘$ONSUMORIRYD [edisAyd oy Jo uogduosap Aue suesu uogedsysads,, 671

"0p0.) JUSWISINI0I]
SY) Ul PoULSP SE SIOIAISS [BOTOR) pUE [BUOISS3JoId,, SpNouT JOU S30P L) SIJ, ‘IORIUOY) SIF Ul PAUYAP
1Ry se pae soueunoyrad paxmbar oy 03 [epweprom Ajalow are Yowym spedar wey; 1o jonpoud pus omoads e jo
AJoatjap oy} SurAfjoaur joU ‘I0)ENU0Y) B AQ WOJe 10 W) ‘I0qe] JO SUIYSILM] 9} SUBSW _ SI01AIRS,, 771

‘wonajdizo)) [enursqng Jage I010RNUOY
Aq uoyoawuos 10 uone(duros 10] summ olp Sulpnjour ‘pajoalnd 10 pajedwos aq 03 swep Funsopur uonddwo)
[enuelSqng JO WL A I8 J0RNUO)) 0F JOLNSI(T Aq PAPIACIA SWISYL JO IST] I2T} SUBSWI JSIT young,,  €7']

‘€41 241 Jo om0 adoagesodmy,,
OU} W ‘['7 WONDAS Ul YMUOJ 195 Sk paquossp Hop\ pue ssodmd sy suwewr  3oafoxrg, 7Tl

*3UUI) 0) U} WO} PIPUILE SE ‘3p0)) JOWAINI0J S IOLYSK] Y SULSUL 2P0 WWowamoold,, [T
_"3ouS1ISIp POZLIOYINE IO UBWINEYD) IOMISIC] OY) SUEal Juafy juouromoold,, (7’1

g1 o
01 Suije|as 103081U0Y) J0/PUE SIAPPIF Y3 03 Uosiad 1oBu0d € sk 308 0} pAeudisap uaaq A[[royIdads sey ogm ‘]
ST} JO 19A00 9} o pajeudisop se ‘eakojdure j0insyg e sUBAW  JOJRNSTIUIPY JUdWRIND0YJ,, 61

‘S391A13S 10 SIYIPOUIHOD
‘sSfeLIJR]y [[B JO aamsnpur ‘poforg pauysp oyl 103 amyrpuadxs [pjo] Sy suesw 200y,  §1°[

“10Ls1(] 9 AQ pardope symaws[ddns
10 sjuswipuae AuB pue ( OHyd,,) SWSUILIIAOL) JO UOHRINO0SSY BUILJ oyl AQ pIynqLisip pue paiosuods are yorgam
‘DIEME JOBIUOY) JO JJED S} JO SB UOWIPS Juaun0  ‘sjuatuasoxduay ofqng 10§ Speid(] plepueg Ajuno)) euild pue
goson] Jo A1), 9 PUB PIeME 10BNUOY) JO 24P 31 JO S UONIPa ULND  ‘sjuatmascrdu] d1jgng JoJ suoneayioadg
plepuels AJWmoD) Bulg pue uwosony, Jo Ar), au3 ‘A[0ARda[[oo ‘suesw  suoneoywads Ovd, L1'1

"19ppIg] AUO UEL) 2I0W 0} $IDTAIIG IO SIYIPOLILIOD ‘S)onpoId
Je[IUIis 2I0W JO 3UO 10j 19enuod Anuenb oyuyspul Ue jo preme ue suesul  premy sidnmpy, 971

“MI0 A\ 943 JO 9ouewLo)Iad 31} UT PAUUMSUOD J0/PUE PIsT [BLISTBUL IS0 pue Juawdinbs “oalo1g o1y ur pajerodiodu
S[RLISTEJA] O} UOHIPPE UI ‘3PN{OUi [[BYS PUB JIJBNUO)) S YHAM Houdun(uocd Ut Jopoenno)) i Aq papiaoxd sorddns
pue syuowaoejdes ‘sienoyewr ‘quawadinbe Surpnpout ‘Auedord Jeuosiad Aue sueswn | Speustely,,  SIT

: "3P0OD) WAUAINOOI
§I0WSI oY) im douendulod U SIINAIRS IO/PUER S[BUSJRl I I0] Spig Sunidlos I0j paznnn ‘aoudisjal



1.28  “Vendor” means any firms, entities or individuals desiring to prepare a responsive Bid in response
to this Invitation for Bids.

129  “Work” means all labor, Materials and equipment incorporated or to be incorporated in the Project
that are necessary to accomplish the construction required by this Contract.

ARTICLE I — BID PROCESS; BID AWARD

2.1 Purpose/Scope of Work. The Work included in this Project consists of the construction of a
Greyhound bus station and all off-site and on-site construction to be done in conjunction therewith. The District
is issuing this IFB to secure a qualified General Contractor to perform the Work and provide Materials as more
particularly described in the Specifications attached hereto as Exhibit A, and incorporated herein by reference.
Bidders must submit Bids encompassing the entire Project, inclusive of the related Plans and/or Construction
Drawings. Failure to do so may result in a determination that the Bid is non-responsive. Section 01230 of the
Specifications lists four separate alternates for this Project. Your bid for each alternate should be reflected on the
Price Sheet, Exhibit C.

2.2 Amendment of IFB. Except as set forth in Section 3.56 below, no alteration may be made to this
IFB or the resultant Contract without the express, written approval of the District in the form of an official IFB
addendum or Contract amendment. Any attempt to alter this IFB/Contract without such approval is a violation
of this IFB/Contract and the District Procurement Code. Any such action is subject to the legal and contractual
remedies available to the District including, but not limited to, Contract cancellation and suspension and/or
debarment of the Bidder or Contractor.

23 Preparation/Submission of Bid. Bidders are invited to participate in the competitive bidding
process for the Project specified in this IFB. Bidders shall review their Bid submissions to ensure the following
requirements are met.

A. Irregular/Non-responsive Bids. The District will consider as “irregular” or “non-
responsive” and shall reject any Bid not prepared and submitted in accordance with the IFB and Specifications, or
any Bid lacking sufficient information to enable the District to make a reasonable determination of compliance
with the Specifications. Unauthorized or unreasonable exceptions, conditions, limitations, or provisions shall be
cause for rejection. Bids may be deemed non-responsive at any time during the evaluation process if, in the sole
opinion of the Procurement Agent, any of the following are true:

1. Bidder does not meet the minimum required skill, expertence or requirements to
perform the Work or provide the Materials.

2. Bidder has a past record of failing to fully perform or fulfill contractual
obligations.

3 Bidder cannot demonstrate financial stability.

4, Bid submission contains false, inaccurate or misleading statements that, in the

opinion of the Procurement Agent, are intended to mislead the District in its evaluation of the Bid.

B. Specification Minimums. Bidders are reminded that the Specifications in this IFB are the
minimum levels required and that Bids submitted must be for products that meet or exceed the minimum level of
all features specifically listed in this IFB. Bids offering less than the minimums specified will be deemed not
responsive. It shall be the Bidder’s responsibility to carefully examine each item listed in the Specifications.

T93186.8
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writing by the date indicated on the cover page of this IFB; the District will not respond to any inquiries
submitted later than the Final Date for Inquiries. The Vendor submitting such inquiry will be responsible for its
prompt delivery to the District. Any correspondence related to the IFB shall refer to the title and number, page
and paragraph. However, the Bidder shall not place the IFB number and title on the outside of any envelope
containing questions, because such an envelope may be identified as a sealed Bid and may not be opened until
the Bid Opening. Any interpretations or corrections of the proposed Contract Documents will be made only by
addenda duly approved and issued by the District. The District will not be responsible for any other
explanations or interpretations of the Contract Documents.

B. Addenda. It shall be the Bidder’s responsibility to check for addenda issued to this IFB.
Any addendum issued by the District with respect to this IFB will be available at:

Reproductions, Inc.
234 E. 6th St.
Tucson, AZ 85705

Rio Nuevo Multipurpose Facilities District website at http:/rionuevo.org/

C. Approval of Substitutions. The Materials, products, and equipment described in this
IFB establish a standard or required function, dimension, appearance and quality to be met by any proposed
substitution. No substitute will be considered unless written Substitution/Equal Request in the form attached
hereto as Exhibit B, has been received by the District Representative at least ten days prior to the Bid Deadline.
Each such request shall include the name of the Material or equipment for which it is to be substituted and a
complete description of the proposed substitute, including any drawings, performance and test data and any
other information necessary for evaluation of the substitute. If a substitute is approved, the approval shall be by
written addendum to the IFB. Bidder shall not rely upon approvals made in any other manner.

D. Use of Eguals. When the Specifications for materials, articles, products and equipment
include the phrase “or equal,” Bidder may bid upon and use materials, articles, products and equipment that
will perform equally the requirements imposed by the general design. The Architect will have the final approval
of all materials, articles, products and equipment proposed to be used as an “equal.” No such “equal” shall be
purchased or installed without prior, written approval from the Architect. No “equal” will be considered unless
a written Substitution/Equal Request, in the form attached hereto as Exhibit B, has been received by the District
Representative at least ten days prior to the Bid Deadline. The request shall include the name of the material or
equipment for which the item is sought to be considered an equal and a complete description of the proposed
equal including any drawings, cuts, performance and test data and any other information necessary for
evaluation of the equal. All approval of equals shall be issued in the form of written addendum or amendment,
as applicable, to this IFB or the Contract.

E. Bid Quantities. It is expressly understood and agreed by the parties hereto that the
quantities of the various classes of Services and/or Materials to be furnished under this Coniract, which have
been estimated as stated in the Bidders’ Offer, are only approximate and are to be used solely for the purpose of
comparing, on a consistent basis, the Bidders’ Offers presented for the Work under this Contract. The selected
Contractor agrees that the District shall not be held responsible if any of the quantities shall be found to be
incorrect and the Contractor will not make any claim for damages or for loss of profits because of a difference
between the quantities of the various classes of Services and/or Materials as estimated and the Services and/or
Materials actually provided. Contractor is responsible for ensuring that all Materials contained in the Plans for
the project are bid on the Price Sheet. Contractor shall bring any potential discrepancy between the Plans and
the Price Sheet to the District’s attention, either at the Prospective Bidders” Conference or by written inquiry, as
set forth in Subsection 2.4(A) above. If any error, omission or misstatement is found to occur, the same shall
not (1) invalidate this Contract or the whole or any part of the Scope of Work, (2} excuse Contractor from any of
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2.13  Confidential Information. If a Vendor/Bidder believes that a Bid, Specification, or protest
contains information that should be withheld from the public record, a statement advising the Procurement Agent
of this fact shall accompany the submission and the information shall be clearly identified. The information
identified by the Vendor or Bidder as confidential shail not be disclosed until the Procurement Agent makes a
written determination. The Procurement Agent shall review the staterment and information with the District
Attorney and shall determine in writing whether the information shall be withheld. If the District Attorney
determines that it is proper to disclose the information, the Procurement Agent shall inform the Vendor or Bidder
in writing of such determination.

2.14  Vendor Licensing and Registration. Prior to the award of the Contract, the successful Bidder shall
(A) be registered with the Arizona Corporation Commission and authorized to do business in Arizona and (B) have
a completed Request for Vendor Number on file with the District Financial Services Department. Bidders shall
provide license and certification information with the Bid, attached as Exhibit E and incorporated herein by
reference. Upon the District’s request, corporations, limited liability companies, partnerships or other entities
shall provide Certificates of Good Standing from the Arizona Corporation Commission.

2.15  Bidder Qualifications.

A. Experience and References. Bidder must demonstrate successful completion of at least
three similar commercial projects within the past 60 months, one of which must have a dollar value of at least
75% of the total bid for this Project as set forth in the Price Sheet, attached as Exhibit C. Total bid price does
not include any District allowances identified. For the purpose of this Solicitation, “successful completion”
means completion of a project within the established schedule and budget and “similar projects” resemble this
Project in size, nature and scope. References for these three projects shall be listed on the sheet attached hereto
as Exhibit F and incorporated herein by reference. These references will be checked, and it is Bidder’s
responsibility to ensure that all information is accurate and current. Bidder authorizes the District’s
representative to verify all information from these references and releases all those concerned from any liability
in connection with the information they provide.

B. Investigation. The District’s Representative may conduct any investigation deemed
necessary to determine the Bidder’s ability to perform the Work in accordance with the Contract Documents.
The three lowest Bidders may be requested to submit additional documentation within three (3) business days
(or as specified) to assist the District in its evaluation.

2.16  Certification. By submitting a Bid, the Bidder certifies:

A. No Collusion. The submission of the Bid did not involve collusion or other anti-
competitive practices.
B. No Discrimination. It shall not discriminate against any employee or applicant for

employment in violation of Federal Executive Order 11246,

C. No Gratuity. It has not given, offered to give, nor intends to give at any time hereafter,
any economic opportunity, future employment, gift, loan, gratuity, special discount, trip favor or service to a
District employee, officer, agent or elected official in connection with the submitted Bid or a resultant Contract. In
the event that the resultant Contract is canceled pursuant to this provision, the District shall be entitled, in addition
to any other rights and remedies, to recover and withhold from the Contractor an amount equal to 150% of the’

gratuity.

D. Financial Stability. It is financially stable, solvent and has adequate cash reserves to meet
all financial obligations including any potential costs resulting from an award of the Contract.
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32 Plans and Specifications to Successful Contractor. The successful Contractor may obtain one set
of Plans and Specifications for this Project from the Architect at no cost.

33 Contract Time. The Contract Time for this Project shall be five (5) months from the Notice to
Proceed. All Work on the Project shall be completed on or before the expiration of the Contract Time.

34 Pre-Construction Conference. Within 15 days of the issuance of the Notice of Award, the
Contractor shall attend a pre<construction conference. The District will contact the Contractor to schedule a
specific date, time and location for the pre-construction conference. The purpose of this conference is to outline
specific items and procedures and to address items that require special attention on the part of the Contractor. The
Contractor may also present proposed variations in procedures that the Contractor believes may (A) improve the
Project, (B) reduce cost or (C) reduce inconvenience to the public. Any necessary coordination and procedures for
construction inspection and staking will be addressed during the pre-construction conference. The Contractor will
be required to provide the following items at, or prior to, the pre-construction conference, each of which is subject
to review and approval by the Architect:

A Key Personnel: Subconiractors. A list of the names and emergency telephone numbers of
all proposed key personnel, Subcontractors and suppliers that the Contractor intends to utilize on the Project, in
the form attached hereto as Exhibit H and incorporated herein by reference. The term “Key Personnel” means
individuals who will be directly assigned to this Project and includes, but is not limited to, the owner, principals,
project manager, project superintendent, scheduler, construction engineer and supervisory personnel. At least
two of the Bidder’s Key Personnel must have a minimum of three years’ experience in similar projects (defined
above) and the scheduler must have experience in employing scheduling techniques appropriate for this Project.
Resumes of Key Personnel shall be submitted upon request by the District’s representative. Proposed
Subcontractors shall be qualified and have the requisite professional or technical licenses and be licensed to do
business in the State of Arizona. The list shall include such information on the professional background of each
of the assigned key individuals as may be requested by the District Representative. Such key personniel and
Subcontractors shall be satisfactory to the Architect and shall not be changed except with the consent of the
Architect. Additionally, the Architect shall have the right to request that the Contractor personnel and
Subcontractors be removed from the Project if, in the Architect’s sole discretion, such personnel or
Subcontractor(s) are detrimental to the Project delivery process. Upon receipt of such request, the Contractor shall
remove such personnel or Subcontractor(s) unless the Contractor can provide the District with sufficient
documentation to prove it is commercially impractical to replace the personnel or Subcontractor(s) with substitute
personnel possessing similar qualifications. The Architect’s approval of substituted personnel or Subcontractor(s)
shall not be unreasonably withheld.

B. Progress Schedule. A construction progress schedule showing the estimated time for start
and completion of the major items of Work.

C. Payment Schedule. A payment schedule showing the estimated dollar volume of Work
for each calendar month during the life of the Project. '

D. Traffic Control. A written proposal, prepared by an individual who is IMSA or ATSSA
certified, outlining the intended plans for traffic control and for maintaining continuous access to residences and
businesses along the construction site.

E. Drawings, Materials & Equipment. An itemized list of all required shop drawings,
material and equipment submittals and a schedule indicating the dates each of these items will be transmitted to the
District for review.

3.5 Notice to Proceed. Within 15 days of the issuance of the Notice of Award the District may issue a
written Notice to Proceed. The Notice to Proceed shall stipulate the actual Contract start date, the Contract Time
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implement said precautions and programs. Contractor shall take all reasonable precautions for the safety of and
provide reasonable protection to prevent damage, injury or loss to: (A) employees or others on the Project, (B) the
Work and materials and (C) other property at the Project or adjacent thereto. Contractor shall designate a
responsible person on the Project whose duty shall be prevention of accidents. Contractor shall provide all
competent supervision necessary to execute all Work and any Work incidental thereto in a thorough, first-class,
workmanlike manner. Tt is Contractor’s responsibility that all of the Work and any Work incidental thereto
conforms to, and is performed in accordance with, all applicable Federal, State, County and City laws, codes,
ordinances, regulations (inchiding National Pollutant Discharge Elimination System and air pollution standards)
and orders of public authorities bearing on performance of the Work.

3.10  Traffic Regulations. All traffic affected by the Work under this Contract shall be regulated in
accordance with the then-current version of the Manual on Uniform Traffic Control Devices (“MUTCD”), the
2015 Additions by the City of Tucson to the MUTCD, for Temporary Traffic Control, City of Tucson Barricade
Ordinance 10140, and the City of Tucson, AZ Code of Ordinances Ch. 25, Streets and Sidewalks (collectively the
“Traffic Control Manual”) which is incorporated herein by reference; provided, however, that this Contract shall
govern in a conflict with the terms of the Traffic Control Manual. At the time of the pre-construction conference,
the Contractor shall designate an employee who is well qualified and expetienced in construction traffic control
and safety to be responsible for implementing, monitoring and altering traffic control measures, as necessary. At
the same time, the Contractor will designate a representative who will be responsible to see that all traffic control
and any alterations are implemented and monitored to the extent that traffic is carried through the Work area in an
effective manner and that motorists, pedestrians, bicyclists and workers are protected from hazard and accidents.

A, Traffic Control Devices. All traffic control devices required for the Work under this
Contract shall be the responsibility of the Contractor. The Contractor shall place advance warning signs (such as
REDUCE SPEED, LOOSE GRAVEL, 25 MPH SPEED LIMIT and DO NOT PASS) in accordance with the
Traffic Control Manual. The Contractor shall provide, erect and maintain all necessary flashing arrow boards,
barricades, suitable and sufficient waming lights, signals and signs and shall take all necessary precautions for the
protection of the Work and safety of the public. The Contractor shall provide, erect and maintain acceptable and
adequate detour signs at all closures and along detour routes. All barricades and obstructions shall be illuminated
at night, and all safety lights shall be illuminated from sunset until sunrise. All barricades and signs used by the
Contractor shall conform to the standard design generally accepted for such purposes and payment for all such
services and materials shall be considered as included in the other pay items of this Contract.

B. Existing Signs. The Contractor shall ensure that all existing traffic signs are erect, clean
and in full view of the intended traffic at all times. Street name signs at major street intersections shall be
maintained erect at afl times. If these signs should interfere with construction, the Contractor shall notify the
Architect, in writing, at least 48 hours in advance for City personnel to temporarily relocate or cover said signs.
The Architect will direct the Contractor as to the correct positions to re-set all traffic and street name signs to
permanent locations when notified by the Contractor that the interfering construction is complete.

C. Manual Traffic Control. Manual traffic control shall be in conformity with the Traffic
Control Manual, except that the designated liaison officer shall be contacted at the Tucson Police Department.
When construction activities or traffic hazards at the construction site require the use of flagmen, it shall be the
Contractor’s responsibility to provide trained flagmen to direct traffic safely. When traffic hazards at construction
sites warrant the use of certified police personnel to direct traffic, arrangements must be made with the liaison
officer at the Tucson Police Department.

D. Contractor Equipment. The assembly and turnarounds of the Contractor’s equipment
shall be accomplished using adjacent local streets when possible. Equipment used and/or directed by the
Contractor shall travel with traffic at all times. Supply trucks shall travel with traffic except when being spotted.
Contractor shall provide a flagman or off-duty, uniformed Tucson officer to assist with spotting.
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3. Additional Insured. All insurance coverage, except Workers’ Compensation
insurance and Professional Liability insurance, if applicable, shall name, to the fullest extent permitted by
law for claims arising out of the performance of this Contract, the District, its agents, representatives,
officers, directors, officials and employees as Additional Insured as specified under the respective
coverage sections of this Contract.

4. Coverage Term. All insurance required herein shall be maintained in full force
and effect until all Work or Services required to be performed under the terms of this Contract are
satisfactorily performed, completed and formally accepted by the District, unless specified otherwise in
this Contract.

5. Primary Insurance. Contractor’s insurance shall be primary insurance with
respect to performance of this Contract and in the protection of the District as an Additional Insured.

6. Claims Made. In the event any insurance policies required by this Agreement
are written on a “claims made” basis, coverage shall extend, either by keeping coverage in force or
purchasing an extended reporting option, for three years past completion and acceptance of the services.
Such continuing coverage shall be evidenced by submission of annual Certificates of Insurance citing
applicable coverage is in force and contains the provisions as required herein for the three-year period.

7. Waiver. All policies, except for Professional Liability, including Workers’
Compensation insurance, shall contain a waiver of rights of recovery (subrogation) against the District, its
agents, representatives, officials, officers and employees for any claims arising out of the Work or Services
of Contractor. Contractor shall arrange to have such subrogation waivers incorporated into each policy via
formal written endorsement thereto.

8. Policy Deductibles and/or Self-Insured Retentions. The policies set forth in these
requirements may provide coverage that contains deductibles or self-insured retention amounts. Such
deductibles or self-insured retention shall not be applicable with respect to the policy limits provided to the
District. Contractor shall be solely responsible for any such deductible or self-insured retention amount.

9. Use of Subcontractors. If any Work under this Contract is subcontracted in any
way, Contractor shall execute written agreement with its Subcontractors containing the indemnification
provisions set forth in this Section and insurance requirements set forth herein protecting the District and
Contractor. Contractor shall be responsible for executing any agreements with its Subcontractor and
obtaining certificates of insnrance verifying the insurance requirements.

10. Evidence of Insurance. Prior to commencing any Work or Services under this
Contract, Contractor will provide the District with suitable evidence of insurance in the form of certificates
of insurance and a copy of the declaration page(s) of the insurance policies as required by this Contract,
issued by Contractor’s insurance insurer(s) as evidence that policies are placed with acceptable insurers as
specified herein and provide the required coverages, conditions and limits of coverage specified in this
Contract and that such coverage and provisions are in full force and effect. Confidential information such
as the policy premium may be redacted from the declaration page(s) of each insurance policy, provided
that such redactions do not alter any of the information required by this Contract. The District shall
reasonably rely upon the certificates of insurance and declaration page(s) of the insurance policies as
evidence of coverage but such acceptance and reliance shall not waive or alter in any way the insurance
requirements or obligations of this Contract. If any of the policies required by this Contract expire during
the life of this Contract, it shall be Contractor’s responsibility to forward renewal certificates and
declaration page(s) to the District 3¢ days prior to the expiration date. All certificates of insurance and
declarations required by this Contract shall be identified by referencing this Contract. A $25.00
administrative fee shall be assessed for all certificates or declarations received without a reference to this
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48 or equivalent. If any Excess insurance is utilized to fulfill the requirements of this subsection, such
Excess insurance shall be “follow form” equal or broader in coverage scope than underlying insurance.

3 Professional Liability. If this Contract is the subject of any professional Services
or Work, or if the Contractor engages in any professional Services or Work adjunct or residual to
performing the Work under this Contract, the Contractor shall maintain Professional Liability insurance
covering negligent errors and omissions arising out of the Services performed by the Contractor, or anyone
employed by the Contractor, or anyone for whose negligent acts, mistakes, errors and omissions the
Contractor is legally liable, with an unimpaired liability insurance limit of $2,000,000 each claim and
$2,000,000 annual aggregate.

4. Workers’ Compensation Insurance. Contractor shall maintain Workers’
Compensation insurance to cover obligations imposed by Federal and State statutes having jurisdiction
over Contractor’s employees engaged in the performance of Work or Services under this Contract and
shall also maintain Employers Liability Insurance of not less than $500,000 for each accident, $500,000
disease for each employee and $1,000,000 disease policy limit.

5. Builder’s Risk Insurance. Unless expressly waived by the District Chairman in a
written addendum or amendment to this Contract, the Contractor shall be responsible for purchasing and
maintaining insurance to protect the Project from perils of physical loss. The insurance shall provide for
the full cost of replacement for the entire Project at the time of any loss. The insurance shall include as
named insureds the District, the Contractor, the Contractor’s Subcontractors and subsubcontractors and
shall insure against loss from the perils of fire and all-risk coverage for physical loss or damage due to
theft, vandalism, collapse, malicious mischief, transit, flood, earthquake, testing, resulting loss arising
from defective design, negligent workmanship or defective material. The Contractor shall increase the
coverage limits as necessary to reflect changes in the estimated replacement cost.

C. Cancellation and Expiration Notice. Insurance required herein shall not expire, be
canceled, or be materially changed without 30 days’ prior written notice to the District.

3.13  Performance Bond. The Contractor shall be required to furnish non-revocable security binding
the Contractor to provide faithful performance of this Contract in the amount of one hundred percent (100%) of the
total Contract Price payable to the District. Performance security shall be in the form of a performance bond,
certified check, cashier’s check or irrevocable letter of credit. This security must be in the possession of the
Procurement Administrator within seven days after execution of this Agreement by the District. If the Contractor
fails to execute and deliver the security instrument as required, the Contractor may be found in default and this
Contract terminated by the District. In case of default the District reserves all rights. All performance bonds shall
be executed in the form attached hereto as Exhibit I, duly executed by the Contractor as Principal and having as
Surety thereon a Surety company approved by the District and holding a Certificate of Authority to transact surety
business in the State of Arizona by the Arizona Department of Insurance. Individual sureties are unacceptable. All
Insurers and Sureties shall have, at the time of submission of the performance bond, an A.M. Best’s Key Rating
Guide of “A-” or better as currently listed in the most recent Best Key Guide, published by the A.M. Best
Cormpany. '

3.14  Payment Bond. The Contractor shall be required to furnish non-revocable security for the
protection of all persons supplying labor and material to the Contractor or any Subcontractor for the performance
of any Work related to this Contract. Payment security shall be in the amount of one hundred percent (100%) of
the total Contract Price and be payable to the District. Payment security shall be in the form of a payment bond,
certified check, cashier’s check or irrevocable letter of credit. This security must be in the possession of the
Procurement Administrator within seven days after execution of this Agreement by the District. If the Contractor
fails to execute and deliver the security instrument as required, the Contractor may be found in default and this
Contract terminated by the District. In case of default the District reserves all rights. All payment bonds shall be

793186.8
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document deliverables, (F) submittal, acceptance, and delivery of the one hundred percent (100%) complete O&M
manuals, (G) delivery of warranties, inspection certificates, bonds and all other required documents, (H) all pre-
requisites for final payment and (I) submittal of Contractor’s request for final payment and acceptance enclosing
all required documentation. Upon Final Completion the Architect shall issue a Certificate of Final Completion to
the Contractor on behalf of the District. Following receipt of payment from the District, the Contractor shall make
all payments due to the Subcontractors.

3.18 Payments to Contractor. Payment shall be conditioned upon Contractor’s compliance with the
payment terms and conditions set forth below. Contractor expressly acknowledges and agrees that (A) the
Contract Price is an estimated amount based upon an engineer’s estimate of the quantities of the Materials deemed
necessary to perform the Work and (B) the amount of any payment to be made pursuant to this Contract shall be
determined by the field-measured quantities of Materials actually installed by Contractor. Material or equipment
delivered to the Project by or on behalf of Contractor shall not constitute material or equipment furnished in the
performance of the Work until same has been incorporated into the improvements constituting the Project.
Payment shall not constitute acceptance by the District or evidence thereof of any Work performed.

A, Progress Payiments.

1. On or before the 15th day of each month after construction has commenced, the
Contractor shall submit to the District an application for payment consisting of the cost of the Work
performed up to the end of the prior month, including the cost of material stored on the site or at other
locations approved by the District. The application shall be deemed approved and certified for payment
seven days after it is submitted unless before that time the District prepares and issues a specific written
finding setting forth those items in detail that are not approved for payment under this Contract. Prior to
submission of the next application for payment, the Contractor shall make available at the request of the
District a statement accounting for the disbursement of funds received under the previous application for
purposes of audit, as well as unconditional lien waivers from Contractor, each subcontractor and supplier.
The extent of such statement shall be as agreed upon between the District and Contractor.

2. Within 14 days after approval of each monthly application for payment, the
District shall pay directly to the Contractor the appropriate amount for which application for payment is
made, less amounts (a) previously paid by the District, (b) sufficient to pay expenses the District
reasonably expects to incur in correcting deficiencies which are set forth in writing and provided to the
Contractor and (¢) any retainage as set forth in subsection 3.18(B) below.

3. The District’s progress payment, occupancy or use of the Project, whether in
whole or in part, shall not be deemed as acceptance of any Work not conforming to the requirements of
this Contract.

4. Upon Substantial Completion of the Work, the District shall pay the Contractor

the unpaid balance of the cost of the Work, less a sum equal to the Contractor’s estimated cost of
completing any unfinished items as agreed to between the District and the Contractor as to extent and time
for Final Completion. The District thereafter shall pay the Contractor monthiy the amount retained for
unfinished items as each item is completed.

B. Retainage. With respect to the Work, the District shall retain ten percent (10%) of the
amount of each estimate until Final Completion and acceptance of all Material, equipment and Work covered by
this Contract. Any securities submitted by Contractor in lieu of retainage as may be allowed by law, shall be
deposited in an escrow account by the District. The District shall be listed as payee or multiple payees with
Contractor on all such securities.
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g Claims previously made in writing and which remain unsettled.

3. Acceptance of final payment by the Contractor shall constitute a waiver of
affirmative claims by the Contractor, except those previously made in writing and identified as unsettled at
the time of final payment.

F. Warranty. Contractor or its assignee shall give to the District a two-year warranty
against deficiencies in material and workmanship for all Work on the Project or other such warranty as required
by the District Architect, which warranty shall begin on the date that the District accepts the Work as provided
in this Section. Any material deficiencies in material or workmanship identified by District staff during the two-
year warranty period shall be brought to the attention of the Contractor or its assignee that provided the
warranty, which shall promptly remedy or cause to be remedied such deficiencies to the reasonable satisfaction
of the District Architect. Continuing material deficiencies in a particular portion of the Work shall be sufficient
grounds for the District to require (1) an extension of the warranty for an additional one-year period and (2) the
proper repair of or the removal and reinstallation of, that portion of the Work that is subject to such continuing
deficiencies. Regardless of whether the applicable warranty petiod has expired, the Contractor agrees to repair
any damage to the Work caused by Contractor’s construction activities on the Property. Nothing contained
herein shall prevent the District or Contractor from seeking recourse against any other third party for damage to
the Work caused by such third party.

3.19  Offset.
A Offset for Damages. In addition to all other remedies at law or equity, the District may
offset from any money due to the Contractor any amounts Contractor owes to the District for damages resulting
from breach or deficiencies in performance or breach of any obligation under this Contract.

B. Offset for Delinquent Fees or Taxes. The District may offset from any money due to the
Contractor any amounts Contractor owes to the District for delinquent fees, transaction privilege taxes and
property taxes, including any interest or penalties.

PART B - PERFORMANCE OF THE WORK

3.20  Project Videotape. The Contractor shall produce and provide a project videotape to the Architect.
All costs associated with the Project videotape produced in accordance with this Section shall be deemed
incidental.

321 Soil and Subsurface Conditions. In addition to conformance to PAG Specifications,
Section 102-7 (Examination of Plans, Specifications, and Site of Work) and Exhibit A, Specifications,
Section 31 20 01 (Geotechnical Evaluation), the Contractor shall make its own determinations as to the soil and
subsurface conditions, including rock, caliche and ground water and shall complete the Work in whatever material
and under whatever conditions may be encountered or created, without extra cost to the District, except pursuant to
the provisions of the PAG Specifications Section 104-2.02.

3.22  Work Scheduling. Time is of the essence for this Contract. Contractor shall provide the Architect
with any requested scheduling information and a proposed schedule for performance of the Work within the
Contract Time in a form acceptable to the Architect and approved by the Architect, in his sole and absolute
discretion, providing for commencement and completion of the Work (the “Schedule™). The Schedule shall
include the date for Substantial Completion of the Work. The Architect may revise the Schedule during the course
of the Work. Contractor, to induce the District to enter into this Contract, has and does hereby agree to fully
perform and complete the Work for the Contract Price within the Schedule.
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7. Delays resulting from weather conditions that make it unreasonable to perform
the Work in accordance with the Schedule; provided, however, that Contractor’s Schedule shall be deemed
to include 10 days for weather delays (the “Expected Delay Days™), regardless of whether such weather
delays are specifically set forth in the Schedule. Contractor shall notify the District within 24 hours in
writing of a weather-related delay. Tf Contractor fails to give the required 24-hour notice, no such weather
delay will be subtracted from the Expected Delay Days. Weather delays shall not be deemed “Excusable”
unless all of the Expected Delay Days have been exhausted.

8. Delays resulting from Additional Work (defined below) that cannot be performed
concurrently with the Work on the Schedule.

C. Required Notice. In order to obtain an extension of time due to an Excusable Delay, the
Contractor shall comply with the following requirements. The Contractor shall notify the Architect in writing of
the Excusable Delay as soon as practicable, but in no event more than seven Days after the Contractor becomes
aware of the occurrence of the Excusable Delay. Such notice shall describe the Excusable Delay and shall state the
approximate number of Days the Contractor expects to be delayed. After the cessation of the Excusable Delay, the
Contractor shall notify the Architect of the number of Days the Contractor believes that its activities were in fact
delayed by the Excusable Delay. In the event that the delay arises as a result of a Change Order request by the
District, the request for an extension of time contained in the resulting Change Order proposal shall be deemed
sufficient for purposes of this subsection.

D. Determination. Within ten days after cessation of an event giving rise to either an
Excusable Delay or Inexcusable Delay, the parties will use good faith efforts to agree on the extent to which the
Work has been delayed and whether the delay is an Excusable Delay or an Inexcusable Delay. In the absence of
agreement between the parties as to the then-current status of Excusable Delays and Inexcusable Delays, the
Architect will provide the Contractor with written notice of Architect’s determination of the respective number of
Days of Excusable Delay and/or Inexcusable Delay. The Architect’s determination may be issued at such time as
the Architect deems reasonable, but not later than ten Days after receipt by the Architect of the Contractor’s written
request for such determination. The Contractor shall not, however, deem an issuance by the Architect of such a
determination to be a concurrence of the matters set forth in the Contractor’s request. The Contractor may invoke
the dispute resolution procedures set forth in Part D below with respect to such determination.

E. Concurrent Delay. To the extent the Contractor is entitled to an extension of time due to
an Excusable Delay, but the performance of the Work would have been suspended, delayed or interrupted by the
fault or neglect of the Contractor or by an Inexcusable Delay, the Contractor shall not be entitled to any additional
costs for the period of such concurrency.

326 Liguidated Damages. It is expressly understood that should Contractor fail to complete the Work
covered hereby within the Contract Time, the Contractor agrees to pay and shall pay to the District upon request
therefore for each calendar day of delay beyond the original or revised scheduled time of completion of
Contractor’'s Work as liquidated damages, and not as a penalty, in the amount per day as set forth in PAG
Specifications Section 108-9, for each calendar day of delay.

A Prior to Termination. If this Contract is not terminated, the Contractor shall continue
performance and be liable to the District for the liquidated damages until the Work is complete.

B. After Termination. In the event the District exercises its right of termination, the
Contractor shall be liable to the District for any excess costs and, in addition, for liquidated damages until such
time as the District may reasonably obtain delivery or performance of similar Services.

3.27  Suspension by the District for Convenience.
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3.30  Contract Subject to Appropriation. The District is obligated only to pay its obligations set forth
in this Agreement as may lawfully be made from funds appropriated and budgeted for that purpose during the
District’s then current fiscal year. The District’s obligations under this Agreement are current expenses subject
to the “budget law” and the unfettered legislative discretion of the District concerning budgeted purposes and
appropriation of funds, Should the District elect not to appropriate and budget funds to pay its Agreement
obligations, this Agreement shall be deemed terminated at the end of the then-current fiscal year term for which
such funds were appropriated and budgeted for such purpose and the District shall be relieved of any subsequent
obligation under this Agreement. The parties agree that the District has no obligation or duty of good faith to
budget or appropriate the payment of the District’s obligations set forth in this Agreement in any budget in any
fiscal year other than the fiscal year in which this Agreement is executed and delivered. The District shall be the
sole judge and authority in determining the availability of funds for its obligations under this Agreement. The
District shall keep Contractor informed as to the availability of funds for this Agreement. The obligation of the
District to make any payment pursuant to this Agreement is not a general obligation or indebtedness of the
District. Contractor hereby waives any and all rights to bring any claim against the District from or relating in
any way to the District's termination of this Agreement pursuant to this section.

3.31  Additional Work, Materials and/or Overtime. Contractor expressly agrees that if overtime or
additional workers or materials are necessary to meet the Schedule, that such overtime will be performed or
additional workers or materials will be procured by the Contractor, and the additional expense thereof shall be
borne by Contractor unless the delay requiring overtime was directly caused by the District, in which event
Contractor shall be entitled to compensation for such overtime Work. If the District requests Contractor to perform
additional Work in connection with the Project (“Additional Work™), Contractor shall charge the District a
negotiated fixed amount for the Additional Work. In the event a fixed amount cannot be negotiated, Contractor
shall invoice the District on a time and materials basis for the Additional Work at the unit prices set forth in the
price sheet.

3.32  No Damage for Delay or Additional Work by the District. Contractor shall adjust its operations to
conform to any progress schedule changes and hereby waives and releases the District from any liability for
damages or expenses that may be caused to or sustained by Contractor by reason of such changes or by reason of
delays in the Work, whether caused in whole or in part by conduct on the part of the District, including without
limitation, any breach of this Contract or delays by other contractors or Subcontractors. Contractor’s exclusive
remedy in the event of delay or Additional Work by the District shall be an extension of time hereunder to
complete the Work.

3.33  Risk of Loss. Contractor shall assume the risk of loss occasioned by fire, theft or other damage to
Materials, machinery, apparatus, tools and equipment relating to the Work prior to actual installation in final place
on the Project and acceptance by the District. Contractor shall be responsible for damage to the Matenials,
machinery, apparatus, tools, equipment and property of the District and other contractors resulting from the acts or
omissions of its Subcontractors, employees, agents, representatives Subcontractors, and for payment of the full
costs of repair or replacement of any said damage.

3.34  Protection of Finished or Partially Finished Work. The Contractor shall properly guard and
protect all finished or partially finished Work and shall be responsible for the same until the entire Contract is
completed and accepted by the Architect. The Contractor shall turn over the entire Work in full accordance with
this Contract before final settlement shall be made.

3.35 Character and Status of Workers. Only skilled foremen and workers shall be employed on
portions of the Work requiring special qualifications. When required by the Architect, the Contractor shall
discharge any person who is, in the opinion of the Architect, disorderly, dangerous, insubordinate, incompetent or
otherwise objectionable. The Contractor shall indemnify and hold harmless the District from and against damages
or claims for compensation that may occur in the enforcement of this Section. The Contractor shall be responsible
for ensuring the legal working status of its employees and its Subcontractor’s employees. The Contractor agrees
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341  Cooperation between Contractors. The Contractor shall comply with the requirements of PAG
Specifications, Section 105-7.

342  OQutdoor Construction Time Restrictions. Unless othetwise permitted by the Architect,
construction will be restricted as listed in the following table:

May 1 - October 31 November 1 - April 30
5:00 a.m. to 7:00 p.m. 6:00 am. to 7:00 p.m.

Construction Work shall not begin Work prior to 7:00 a.m. and shall stop by 7:00 p.m. on Saturdays, Sundays and
all District, State and Federal holidays.

3.43  Construction Survey. Construction survey and as-built record drawings shall conform to the
requirements of the PAG Specifications, Section 105-8 (Construction Stakes, Lines and Grades).

344  Survey Control Points. Existing survey markers (either brass caps or iron pipes) shall be protected
by the Contractor or removed and replaced under direct supervision of the Architect. Survey monuments shall be
constructed to the requirements of PAG Specifications, Section 909. Lot comers shall not be disturbed without
knowledge and consent of the property owner. The Contractor shall replace benchmarks, monuments or lot
corners moved or destroyed during construction at no expense to the District. Contractor and its sureties shall be
liable for correct replacement of disturbed survey benchmarks except where the District elects to replace survey
benchmarks using its own forces.

345  Stockpile of Materials.

A. Architect Approval. The Contractor may, if approved by the Architect, place or stockpile
Materials in the public right-of-way provided such Materials do not prevent access to adjacent properties or
prevent compliance with traffic regulations.

B. No Traffic Interference. Traffic shall not be required to travel over stockpiled Materials
and proper dust control shall be maintained.

3.46  Excess Materials. When excavations are made, resultant loose earth shall be (A) utilized for
filling by compacting in place or (B) disposed of off-site. Excess or unsuitable material, broken asphaltic concrete
and broken portland cement concrete excavated from the right-of-way shall be removed from the Project Site and
disposed of by the Contractor. Disposal of material within the Tucson City Limits must be approved by the
Architect. Waste material shall not be placed on private property without express permission of the property
owner. The Contractor shall, at all times, keep the premises free from accumulation of waste materials or rubbish
caused by its operations. At the completion of the Work, Contractor shall remove all equipment, tools and surplus
materials, and shall completely clean the premises, removing and disposing of all debris and rubbish and cleaning
all stains, spots, marks, dirt, smears or other blemishes. When the Work premises are turned over to the District,
they shall be thoroughly clean and ready for immediate use. Clean-up shall include removal of all excess pointing
mortar materials within pipes and removal of oversized rocks and boulders left after finish gradimg. The
Contractor shall provide for the legal disposal of all waste products and debris and shall make necessary
arrangements for such disposal.

3.47  Dust Control and Water. Contractor shall implement dust control measures in accordance with
PAG Specifications, Section 207. Installation and removal of fire hydrant meters should be scheduled at least
three business days in advance through the City Water Billing Department. Watering shall conform to the
provisions of PAG Specifications, Section 206, A deposit and installation fee in amounts set forth in the District’s
fee schedule is required for each meter. The cost of the water is at the prevailing rate.
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the District have been taken, Should Contractor neglect to adopt such corrective measures, the District may do so
and deduct the cost from payments due Contractor. Contractor shall timely submit copies of all accident or injury
reports to the District.

3.53  Public Information and Notification. The Contractor shall submit a public information and
notification plan for this Project (the “Notification Plan™) to the District Representative at the first pre-construction
meeting held prior to start of construction. The Notification Plan shall include, at a minimum, the items set forth in
this Section 3.53; provided, however, that the Architect may waive any portion of the requirements of this Section
upon a written determination that the Project scope does not warrant such notification. Contractor shall provide
Project information to affected residents and homeowners’ associations prior to and throughout the Project’s
duration. The Contractor shall use the Notification Plan to inform the local citizens, businesses and District
officials, not less than five business days in advance, of (A) necessary operations that create high noise levels, (B)
street closures, (C) detour locations, (D) haul routes and material delivery routes and (E) disruption of bus routes,
mail routes and other delivery/pick-up routes.

A Neighborhood Notification. Prior to the start of any Work on the Project, the Contractor
shall distribute a preliminary “Dear Neighbor” letter (8-1/2"x11”), as submitted to and subject to the approval of
the Architect, to all businesses, property owners and residents within 600 feet of any portion of this Project. This
“Dear Neighbor™ letter shall include, at a minimum, the following information:

1. Contractor’s name, business telephone number and the 24-hour “Hot Line”
telephone number for this Project.

2. Name of Contractor’s Project Manager.

3. Name of Contractor’s Project Superintendent.

4. Brief description of the Project.

5. Construction schedule, including anticipated Work hours.

6. Anticipated lane restrictions, including the expected duration thereof.
7. Name of District’s Project Manager.

8. Name of the Architect.

The Architect shall provide the Contractor with a distribution list for this “Dear Neighbor” letter. Contractor shall
(1) ensure that the letter is distributed to all persons and businesses indicated on the list provided by the Architect
and (2) provide the Architect with a copy of the letter sent and sufficient proof of mailing. Subsequent to delivery
of the “Dear Neighbor” letter, the Contractor shall distribute bi-monthly construction progress updates, including
construction schedule and any additional information the Architect deems important as a result of construction
activities, to all persons and businesses included on the aforementioned distribution list. At the request of the
Architect, Contractor may be required to distribute additional public notifications. At the end of construction a
final “Dear Neighbor” letter shall be distributed to the persons and businesses on the aforementioned distribution
list highlighting the Contractor’s and the District’s appreciation for their patience during construction of the
Project.

B. Project Signs. Unless otherwise directed by the Architect, the Contractor shall furnish
and install at least one Project signs, not less than five business days before beginning construction, at locations
determined by the Architect, to inform the public of the forthcoming Project, construction dates and 24-Hour
Hotline number. The Contactor shall submit the proposed layout of the Project signs to the Architect for approval

793186.8
27



8C
goglteL

SIY) JOpUN 9pell 2q v juatiied ON SUIIOH SY) SUIUIBUrEW puUe Ssa0oe [eoo] 10) sudis Amiodua ((Appuour 3seaf
18) AIessooou uaym Jaya[smal Surnpayos sdnoid ISYio Jo SYOINYD ‘S[COYDS “SIUIPISI “Sassoulsng pajoedun mim
sSunsow ‘spodar ssarfoid Apuow-1q ‘siensy  JOoqQUSISN Iea(],, U3 SUSIS 109{01] 943 SopT[oul JUSLIISIRGUIINI
0] 21qI3me S eyl oM UB[J UOHEOWHON Y Ui 30UBpIocoE Ul pauuoped jlop 10] ‘SNOLLVITY
ALINONIWNOD Pepnue pue 10oys 99ud 2y} Ul pojeudissp JUnowWe 3y Peadxs O] JOU JUNOWR UE ‘SAOI0AUL

s[eLRjew pue owy uo peseq ‘Aed [pm pLos] oyl TUONESONON JHqnd 10] JUSulAeg |
100f01 a1p) ButpIedal sasea[al

ssaid aredard ‘poayyory oy Jo isonbax o) 1B [RYS JopenUO)) oYl SOSEI[PY SSAl] q
| ATV 9 Aq

Aressaoou pawadp se sfunaswt s1pqnd gons pusye jeys 10j0enuc)) o], SSURIBA Jqng ‘qa

‘1s9nba1 uodn pue Ap[asm 199114oIy
oY) 0] papIwIqns 3q [{ByS JeY Usel uonde pue sasuodsar ‘sqjes Junwoowr jo Jof v urRBW [JRYS J0IOR[UOD)
aq] "SIOoY IS0 (e Suunp 2014108 TULIBMSUE SAT] B AqQ PIISMSUE 3q [[BYS SUIIOY 2 ‘102(01] S uo paumioprad
Suiaq yiop Aue s1 219y 1By SINOY [[B FuLINp SUINOH Y} UeU [SUUOSIAd JOOBNUO)) JBY}) JINSUD [[eys I0)OBQUO))
10afo1g 21 JO uonRIND oY jnoySnoay) pangLusip uoneuuojur oiqnd B wo loqunu duoyda[e) SUIOH ST
opnyouI [feys Jojornuo) Ay, (SUIPOH,, Y1) saInpasoxd Jo suonesado uononnsuod 103fo1d Suraouos syurejduod
10 suonsonb yam s9sSOMWISNQ JO SUSZNIO [BOO] WO} S{[ed Smwioour SUIAIS021 107 AJ9[0S pasn aq 0} aur] suoydara)
mot-7 areatrd e gsiumy o3 paxmbal aq [[eys 1019enu0) Y] SUIPGH 133101 MO 0

oRINASUO) Uidag
OH afoid AnoH-¥Z
2@ 3uuasuBuz Ay
1@3uisugz
:1033R53U07)
:350) Pafoig
*ON P3foid

RHOM LY SHVTION XV13NR0A

TVNINYIAL SOH ANAOHATH)

911y 9Feun nduiog
B SB JOJeNSIUNUPY JUSWAIMo0Id 2yl Woly paureiqo sq Aewr sjejduws) ofeurn o), “mojaq usis spdures oy uo pajordep
st suompodoid sjuoj pue Jeulo) o) W 3q [reys sudis 10alo1g o3 uo uoneULIOJUl Y], "0F0[ JOWSIT SONI[IOB]
asodmdnnyy casnN ony 2yl jo s3eun jsoyd e Ioao ‘pumoidioeq UM U0 SIANI] oe[q 2q [[eys s10j02 uds (g)
pue ‘s3sod o) PUNOIR [{IJYOBY 212I0UOD PIM PUNOIT ) 0T 1) 3314} PAIOYOUE PUE [9A] PUNOIT 1) DAOQE 333
Inoj pajunowr aq [feys sudis (.8 X . {) 100§ WYT1e Aq J00J o} oY) (7) ‘uonesidde samsuas amssaid oq [[eys suren
8, 1010_1U0)) pue 9502 ‘a3 10ofoxd a4y 307 pusda| pue [easp o 1ey 1dsoxs ‘Buipuoq jeay Aq parjdde aq [eys 1opioq
pue ‘puaday ‘punordyoeq oy 10 unaays JAuTA 9y) (1) SMO[[O] S pajeslIqe] oq [eys sudis yoaforg oyl -sudis ayp
JO asodsip pue 2A0WRI [[eYs JOJORNUO) 3 Joal01d oy Jo uonsjduwio)) [eUL] S Iy PAWOIY ) AQ pajoanp se
uonemIoul 31 Jjepdn pue Aressaosu $e SUSIS OU) UTBIUIEBU J[BYS 10j0BQUOY) 9], 'SuIS o JO uopedwqe] ot Joud



p—

item for any calendar day during which there are substantial deficiencies in compliance, as determined by the
Architect. The Contractor shall submit a final report/evaluation of its Notification Plan process performed for this
Project. The report shall be submitted before the Contractor receives final payment.

PART C - MISCELLANEQUS

3.54  Applicable Law; Venue. This Contract shall be governed by the laws of the State of Arizona.
Any suit pertaining to this Contract may be brought only in Pima County, Arizona. Should any party elect to
proceed by arbitration, the arbitration shall be conducted in accordance with PAG Specifications Sections 105-19.

3.55  Conflict of Interest. This Contract is subject to the provisions of ARIZ. REV. STAT. § 38-511. The
District may cancel this Contract without penalty or further obligations by the District or any of its departments or
agencies if any person significantly involved in initiating, negotiating, securing, drafting or creating this Contract
on behalf of the District or any of its departments or agencies is, at any time while this Contract or any extension of
this Contract is in effect, an employee of any other party to this Contract in any capacity or a consultant to any
other party of this Contract with respect to the subject matter of this Contract.

3.56  Contract Amendments. This Contract may be modified only by a written amendment signed by
persons duly authorized to enter into contracts on behalf of the District and the Contractor; provided, however, that
Change Orders may be issued and approved administratively by the District when such changes do not alter the
Contract Price. :

3.57 Provisions Required by Law. Each and every provision of law and any clause required by law to
be in this Contract will be read and enforced as though it were included herein and, if through mistake or otherwise
any such provision is not inserted, or is not correctly inserted, then upon the application of either party, this
Contract will promptly be physically amended to make such insertion or correction.

3.58  Severability. The provisions of this Contract are severable to the extent that any provision or
application held to be invalid by a Court of competent jurisdiction shall not affect any other provision or
application of this Contract which may remain in effect without the invalid provision or application.

3.59 Independent Contractor. It is clearly understood that each party will act in its individual
capacity and not as an agent, employee, partner, joint venturer, or associate of the other. An employee or agent
of one party shall not be deemed or construed to be the employee or agent of the other for any purpose
whatsoever. The Contractor acknowledges and agrees that the Services provided under this Agreement are
being provided as an independent contractor, not as an employee or agent of the District. Contractor, its
employees and subcontractors are not entitled to workers’ compensation benefits from the District. The District
does not have the authority to supervise or control the actual work of Contractor, its employees or
subcontractors. The Contractor, and not the District, shall determine the time of its performance of the services
provided under this Agreement so long as Contractor meets the requirements of its agreed scope of work and the
specifications, plans/construction drawings as set forth in Section 2.1 above and Exhibit A. Contractor is neither
prohibited from entering into other contracts nor prohibited from practicing its profession elsewhere. District
and Contractor do not intend to nor will they combine business operations under this Agreement.

3.60  Entire Agreement; Interpretation-Parol Evidence. This Contract represents the entire agreement
of the parties with respect to its subject matter, and all previous agreements, whether oral or written, entered into
prior to this Contract are hereby revoked and superseded by this Contract. No representations, wattanties,
inducements or oral agreements have been made by any of the parties except as expressly set forth herein, or in any
other contemporaneous written agreement executed for the purposes of carrying out the provisions of this Contract.
This Contract shall be construed and interpreted according to its plain meaning, and no presumption shall be
deemed to apply in favor of, or against the party drafting this Contract. The parties acknowledge and agree that
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notice paying all required charges and instructing the delivery service to deliver on the following business day. If a
copy of a notice is also given to a party’s counsel or other recipient, the provisions above governing the date on
which a notice is deemed to have been received by a party shall mean and refer to the date on which the party, and
not its counsel or other recipient to which a copy of the notice may be sent, is deemed to have received the notice.

3.66 Overcharees by Antitrust Violations. The District maintains that, in practice, overcharges
resulting from antitrust violations are bome by the purchaser. Therefore, to the extent permitted by law, the
Contractor hereby assigns to the District any and all claims for such overcharges as to the goods and services used
to fulfill this Contract.

3.67  Force Majeure. Except for payment for sums due, neither party shall be liable to the other nor
deemed in default under this Contract if and to the extent that such party’s performance of this Contract is
prevented by reason of force majeure. The term “force mgjeure” means an occurrence that is beyond the control
of the party affected and occurs without its fault or negligence. Without limiting the foregoing, force majeure
includes acts of God; acts of the public enemy; war; riots; strikes; mobilization; labor disputes; civil disorders; fire;
floods; lockouts, injunctions-intervention-acts, or failures or refusals to act by government authority, and other
similar occurrences beyond the control of the party declaring force majeure which such party is unable to prevent
by exercising reasonable diligence. The force majeure shall be deemed to commence when the party declaring
force majeure notifies the other party, in accordance with Section 3.65, of the existence of the force majeure and
shall be deemed to continue as long as the results or effects of the force majeure prevent the party from resuming
performance in accordance with this Contract. Force majeure shall not include the following occurrences:

A Late Delivery. Late delivery of equipment or materials caused by congestion at a
manufacturer’s plant or elsewhere, an oversold condition of the market, inefficiencies or similar occurrences.

B. Late Performance. Late performance by a Subcontractor unless the delay arises out of a
force majeure occurrence in accordance with this Section 3.67. :

Any delay or failure in performance by either party hereto shall not constitute default hereunder or give rise to any
claim for damages or loss of anticipated profits if, and to the extent that such delay or failure is caused by force
majeure. If either party is delayed at any time in the progress of the Work by force majeure, then the delayed party
shall notify the other party in accordance with Section 3.65 and shall make a specific reference to this Section,
thereby invoking its provisions. The delayed party shail cause such delay to cease as soon as practicable and shall
notify the other party in writing. The time of Substantial Completion or Final Completion shall be extended by
written Contract amendment for a period of time equal to the time that the results or effects of such delay prevent
the delayed party from performing in accordance with this Contract.

3.68 Confidentiality of Records. The Contractor shall establish and maintain procedures and
controls that are acceptable to the District for the purpose of ensuring that information contained in its records or
obtained from the District or from others in carrying out its obligations under this Contract shall not be used or
disclosed by it, its agents, officers, or employees, except as required to perform Contractor’s duties under this
Contract. Persons requesting such information should be referred to the District. Contractor also agrees that
any information pertaining to individual persons shall not be divulged other than to employees or officers of
Contractor as needed for the performance of duties under this Contract.

3.69  Records and Audit Rights. To ensure that the Contractor and its Subcontractors are complying
with the warranty under Section 3.70 below, Contractor’s and its Subcontractors’ books, records,
correspondence, accounting procedures and practices, and any other supporting evidence relating to this
Contract, including the papers of any Contractor and its Subcontractors’ employees who perform any Work or
Services pursuant to this Contract (all of the foregoing hereinafter referred to as “Records™), shall be open to
inspection and subject to audit and/or reproduction during normal working hours by the District, to the extent
necessary to adequately permit (1) evaluation and verification of any invoices, payments or claims based on
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3.75  Shipment Under Reservation Prohibited. Contractor is not authorized to ship Materials under
reservation and no tender of a bill of lading will operate as a tender of the Materials.

3.76  Liens. All Materials, Service or construction shall be free of all liens and, if the District requests,
a formal release of all liens shall be delivered to the District.

3.77 Licenses. Contractor shall maintain in current status all Federal, State and Local licenses and
permits required for the operation of the business conducted by the Contractor as applicable to this Contract.

3.78  Patents and Copyrights. All Services, information, computer program elements, reports and other
deliverables, which may be patented or copyrighted and created under this Contract are the property of the District
and shall not be used or released by the Contractor or any other person except with the prior written permission of
the District.

3.79  Preparation of Specifications by Persons other than District Personnel. All Specifications shall
seek to promote overall economy for the purposes intended and encourage competition and not be unduly
restrictive in satisfying the District’s needs. No person preparing Specifications shall receive any direct or indirect
benefit from the utilization of Specifications, other than fees paid for the preparation of Specifications.

3.80  Advertising. Contractor shall not advertise or publish information concerning this Contract
without prior, written consent of the District.
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EXHIBIT A
TO
INVITATION FOR BIDS NO. RN2016-07-01
[Specifications, Plans/Construction Drawings]

See following pages.
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CONSTRUCTION DOCUMENTS
RIO NUEVO - TUCSON GREYHOUND TERMINAL RELOCATION

[ Division

Section Title

DIVISION 01 - GENERAL REQUIREMENTS

011000
012200
012300
012500
0126 00
012300
013100
013200
013300
0140 00
014200
01 50 00
01 56 39
01 60 00
017300
017419
! 017700
017823
017839
017900

SUMMARY

UNIT PRICES

ALTERNATES

SUBSTITUTION PROCEDURES

CONTRACT MODIFICATION PROCEDURES
PAYMENT PROCEDURES

PROJECT MANAGEMENT AND COORDINATION
CONSTRUCTION PROGRESS DOCUMENTATION
SUBMITTAL PROCEDURES

QUALITY REQUIREMENTS

REFERENCES

TEMPORARY FACILITIES AND CONTROLS
TEMPORARY TREE AND PLANT PROTECTION
PRODUCT REQUIREMENTS

EXECUTION

CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL
CLOSEOUT PROCEDURES

OPERATION AND MAINTENANCE DATA
PROJECT RECORD DOCUMENTS
DEMONSTRATION AND TRAINING

DIVISION 02 - EXISTING CONDITIONS

0241 19

SELECTIVE DEMOLITION

DIVISION 03 - CONCRETE

03 30 00
033543

CAST-IN-PLACE CONCRETE
POLISHED CONCRETE FINISHING

DIVISION 05 - METALS

0512 00
05 40 00
05 50 00

STRUCTURAL STEEL FRAMING
COLD-FORMED METAL FRAMING
METAL FABRICATIONS

DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES

06 16 00
06 17 10
06 18 00
06 41 0C
06 61 16
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SHEATHING

WOOD I-JOISTS

GLUED-LAMINATED CONSTRUCTION
ARCHITECTURAL WOOD CASEWORK
SOLID SURFACING FABRICATIONS



06 64 00

PLASTIC PANELING

DIVISION 07 - THERMAL AND MOISTURE PROTECTION

072100
07 25 00
07 42 13.13
07 4213.19
07 42 93
07 54 23
0762 00
077200
079000

THERMAL INSULATION {BUILDING INSULATION}
WEATHER BARRIERS

FORMED METAL WALL PANELS

INSULATED METAL WALL PANELS

SOFFIT PANELS

THERMOPLASTIC POLYOLEFIN (TPO) ROOFING
SHEET METAL FLASHING AND TRIM

ROOF ACCESSORIES

JOINT PROTECTION

DIVISION 08 - OPENINGS

08 11 13
08 31 13
08 38 00
084113
08 71 00
08 80 00

HOLLOW METAL DOORS AND FRAMES

ACCESS DOORS AND FRAMES

IMPACT TRAFFIC DOORS

ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS
DOOR HARDWARE

GLAZING

DIVISION 09 - FINISHES

0922 16
0929 00
093013
095113
096513
099113
099123

NON-STRUCTURAL METAL FRAMING
GYPSUM BOARD

CERAMIC TILING

ACOUSTICAL PANEL CEILINGS
RESILIENT BASE AND ACCESSCORIES
EXTERIOR PAINTING

INTERIOR PAINTING

DIVISION 10 - SPECIALTIES

1021 13.17
1026 00
1028 00
1044 13
1044 16
1099 00

PHENOLIC-CORE TOILET COMPARTMENTS
WALL AND DOCR PROTECTION

TOILET, BATH, AND LAUNDRY ACCESSORIES
FIRE PROTECTION CABINETS

FIRE EXTINGUISHERS

MISCELLANEOUS SPECIALTIES

DIVISION 12 - FURNISHINGS

1224 13

ROLLER WINDOW SHADES

DIVISION 13 - SPECIAL CONSTRUCTION

1334 19

METAL BUILDING SYSTEMS

DIVISION 22 - PLUMBING

220500

T93186.8

COMMON WORK RESULTS FOR PLUMBING



DIVISION 32 — EXTERIOR IMPROVMENTS

3212 16 ASPHALT PAVING — SEE DRAWINGS

321313 CONCRETE PAVING - SEE DRAWINGS

321373 CONCRETE PAVING JOINT SEALANTS — SEE DRAWINGS

320180 OPERATION AND MAINTENANCE OF LANDSCAPE AND IRRIGATION
321540 CRUSHED STONE SURFACING

32 84 23 PLANTING IRRIGATION

3293 13 PLANTS

DIVISION 33 — UTILITIES
SEE DRAWINGS

END OF TABLE OF CONTENTS
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ar.0 " interiorelevations

as.0 schedules

ago details

as8.1 detaills

ad.2 details

a%3 details

af4 details

MECHANICAL

m1t.0 mechanical plan

m2.0 mechanical details
PLUMBING

pl1.0 plumbing plan - sewer & condensate
p1.1 plumbing plan - water & risers
p2.0 plumbing schedules & details
ELECTRICAL

el.0 electrical symbols, details, light fixture schedule
el electrical details

e2.0 site electrical plan

e2.1 power plan

e2.2 lighting plan
TELECOMMUNICATIONS

2.0 its plan - fioorplans

3.0 its plan - details
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| ( ' 1.  Base Bid: Provide and install conduit and back boxes for installation of security system by
others as shown on Teledata sheets
2. Alternate: Provide Full security system as shown on Teledata sheets and as specified

C.  Alternate No. 3: Lobby Seating.

1. Base Bid: No lobby seating to be included in the base bid
2. Alternate: Provide and install lobby seating as specified and shown on the plans

D.  Alternate No. 4: Insulated metal panels.

1. Base Bid: Exterior metal panel system to be standard horizontal metal siding manufactured by
MBCI, design serics — flat 12.0 Panel as specified or approved equal, as indicated on Drawings
a4.0 building elevations, a5.0 building sections, and a5.1 building sections and as specified in
Section 074213.13 "Formed Metal Wall Panels."

2. Alternate: Exterior metal panel system to be Centria Formawall Dimension series 2” horizontal
flat architectural wall panels as specified or approved equal, as indicated on Drawings a4.0
building elevations, a5.0 building sections, and a5.1 building sections and as specified in
Section 074213.19 "Insulated metal Wall Panels."

END OF SECTION 01 23 00

793186.8



EXHIBIT B
TO
INVITATION FOR BIDS NO. RN2016-07-01
[Substitution/Equal Request Form]

See following pages.
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SUBSTITUTION/EQUAL REQUEST FORM

Bidder - hereby submits for District’s consideration the following product, instead of the
specified item, for the above Project.

Section Page Paragraph/Line Specified Item

Proposed Substitution:

(NOTE: See Article Il — Bid Process; Bid Award, Section 2.4(C), Approval of Substitutions, or Section 2.4(D),
Use of Equals, as applicable, for additional criteria concerning prior approval for substitutions or use equals of
material and equipment.)

Attach complete product description, drawings, photographs, performance and test data, and other information
necessary for evaluation, indicating by highlighting all comparable data between specified item and proposed
substitution or equal. Identify specific model numbers, finishes, options, etc.

A Will changes be required to Project design (architecturally, structurally, mechanically or
electrically) in order to properly install proposed substitution? Yes No . If Yes, explain:

B. Will the undersigned pay for changes to the Project design, including engineering and drawing

costs, caused by requested substitution? Yes No

C. List differences between proposed substitution and specified item.

Specified Item Proposed Substitution

D. Does substitution affect Drawing dimensions? Yes No If Yes, explain:

E. What effect does substitution have on other trades?

F. Does manufacturer’s warranty of proposed substitution differ from that specified?
Yes No . If Yes, explain:
793186.8



EXHIBIT C
TO
INVITATION FOR BIDS NO. RN2016-07-01
[Price Sheet]

See following pages.
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PRICE SHEET

D.L. Withers Construction LC

July 29, 2016

NOTE: All pricing blanks must be filled in. Incomplete or unfilled spaces in the Bid Price

Sheet shall result in a determination that a Bid is non-responsive,.

Item No. Description of Materials and/or Services ’11;:;::
Base Bid for Scope of Work a9 g, e 0
Siiﬁﬁ%?ggo Alternate A: CCTV System n S‘) q o0 -
Ssei?;%afg;fo Alternate B: Security System 3, Goo -
Sse];fgg%ﬂ%so Alternate C: Lobby Seating 21, , 5 00 —
sselz:%:fﬁtiﬁfo Alternate D: Insulated Metal Panels &> , 700 '

Ssiﬁggﬁtiz‘;“go Alternate E: Concrete wall protection Curb < I O>
Specifications | Alternate F: Aluminum Door frames and —
Section 012300 | Wood doors i4S
SUBTOTAL
1,034,335
ALLOWANCES o —
TOTAL CONSTRUCTION COST*
1,034, 3 35

* ALL BIDS ARE PRESUMED TO INCLUDE ALL APPLICABLE TAXES. CONTRACTOR IS
RESPONSIBLE FOR ENSURING THAT ALL WORK CONTEMPLATED BY THE PLANS FOR

THE PROJECT IS BID ON THE PRICE SHEET.

Authorized By:

FOR RIO NUEVO USE

ACCEPTANCE OF QPTIONAL ITEMS

Al A Y-N AltB Y-N At C Y-N AltD Y-N

Al E Y-N Altf Y-N

T93186.7
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EXHIBIT E
TO
INVITATION FOR BIDS NO. RN2016-07-01
[Licenses; DBE/WBE Status]

See following page.



LICENSES; DBE/WBE STATUS

D.L. Withers Construction LC
July 29, 2016

@ Attach a copy of your Contractor’s License to your bid submittal.

[X] Attach a copy of your Business License to your bid submittal.

* Business License must be either a Rio Nuevo Multipurpose Facilities District Privilege Tax
Business License or an Arizona Transaction Tax (sales) Privilege Tax License

Has your firm been certified by any jurisdiction in Arizona as a minority or woman owned business
enterprise?  Yes , No X

If yes, please provide details and documentation of the certification.

793186.8
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ARIZONA DEPARTMENT OF REVENUE
ATTN: License and Registration

PO BOX 29032

Phoenix, AZ B503B-3032

ARIZONA DEPARTMENT OF REVENUE
TRANSACTION PRIVILEGE TAX LICENSE
NOT TRANSFERABLE

The licensee listed below is Heensed to conduct business upon the condition that taxes are paid to
Arizona Department of Revenue as required under provisions of A.R.S. Titie 42, Chapter 5, Article 1.

2016

ISSUEDTO: D L WITHERS CONST LC | .. ALL communications and — - LICENSE: 07567652
3220 E HARBOUR DR IR reports MUST REFER 1o graART DATE: 04/01/1998

PHOENIX AZ 85034-8204 o, eLCERSEID. ISSUED: 02/02/2016

-y,

LocaTion: NUMBER 001 . S
D L WITHERS CONST LC ' =
3220 E HARBOUR DR
PHOENIX AZ 85034
1600044550327 .
1 L O

bewiktag * 176 844 533

T

This License is issued fo the business named above for the address shown. Llicenses, by jaw, cannot be transferred from ong person o another, nor can they be
{ransierred from one location 1o another. Arizona law requires licensees fo nolify the Depariment of Revenue if there i5 a change in business name, trade name,
location, mailing address, or ownership. In addition, when the business ceases to operate or {he business location changes and a new licensa is issued, this license
mus! be retumed 1o the Arizona Department of Revenue, According to R15-5-2201, license must be displayed in a conspicuous place.




EXHIBIT F
TO
INVITATION FOR BIDS NO. RN2016-07-01
[References]

See following pages.
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REFERENCES

Rio Nuevo Greyhound Bus Station
RN2016-07-01

Provide the following information for three clients for whom Bidder has successfully completed similar projects as
set forth in Section 2.15 within the past 60 months. Failure to provide three accurate and suitable references will
result in disqualification. Bidder may also attach another sheet with additional references.

L

Company:

Address
District/State/Zip Code
Contact:

Telephone Number:

Date of Contract Initiation:

Date of Contract Expiration:

Final Project Cost:

Project Description:

Company:

Address

District/State/Zip Code
Contact:

Telephone Number:

Date of Contract Initiation:

Date of Contract Expiration:

Final Project Cost:

Project Description:

Company:

Address

District/State/Zip Code
Contact:

Telephone Number:

Date of Contract Initiation:

Date of Contract Expiration:

Final Project Cost:

Project Description:

793186.8

Thomas English Real Estate

725 E. 65th St. Ste. 300

Indianapolis, IN 46220

Trev Wade

(317) 370-1452

11/10/14

2/10115

$623,542

Demolition of existing for a new 3,575 SF retail building at 5465 E. Country Club Rd. , Tucsen

Accelerate Diagnostics

3950 S. Country Club Rd.

Tucson, AZ 85714

Steve Reichiling

520.365.3100

11/512

11/20/15

$2,253,255

Build outs for phases Il - V 41,555 SF

Sakellar Associates

7251 N. Westeard L.ook Dr.

Tucson, AZ 85704

Dino Sakellar

520.812.7266

9/112

5/30113

$5,504,932

New transportation facility for Tucson Unified School District




EXHIBIT G
TO
INVITATION FOR BIDS NO. RN2016-07-01
[Bid Bond]

See following page.
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BID BOND

KNOW ALL PERSONS BY THESE PRESENTS:

THAT, D.L. Withers Construction, LC (hercinafter
called Principal), as Principal, and Western Surtey Company , a corporation
organized and existing under the laws of the State of South Dakota
with its principal office in the District of Sioux Falls , (hereinafter called the Surety), as
Surety, are held and firmly bound unto the Rio Nuevo Multipurpose Facilities District, (hereinafter called the
Obligee) in the penal sum of Ten Percent (10%) of Bid Amount, ***ten percent of bid amount*** (Dollars)
(8 10%=-=---=----=-—---—-} lawful money of the United States of America, to be paid to the order of the Rio Nuevo

Multipurpose Facilities District, for the payment whereof, the said Principal and Surety bind themselves, and their
heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents and in
conformance with A.R.S. Section 34-201, '

WHEREAS, the Principal has submitted a bid/proposal for:_Greyhound Bus Station

NOW, THEREFORE, if the Obligee accepts the proposal of the Principal and the Principal enters into a
Contract with the Obligee in accordance with the {erms of the proposal and gives the Bonds and Ceitificates of
Insurance as specified in the Standard Specifications with good and sufficient surety for the faithful performance of
the Contract and for the prompt payment of labor and materials fumished in the prosecution of the Contract, or in
the event of the failure of the Principal to enter into the Contract and give the Bonds and Certificates of Insurance,
if the Principal pays to the Obligee the difference not to exceed the penalty of the Bond between the amount
specified in the proposal and such larger amount for which the Obligee may in good faith contract with another
party to perform the Work covered by the proposal then this obligation is void. Otherwise it remains in full force
and effect provided, however, that this Bend is executed pursuant to the provisions of Section 34-201, Anzona
Revised Statutes, and all liabilities on this Bond shall be determined in accordance with the provisions of the
section to the extent as if'it were copied at length herein.

The prevailing party in a suit on this bond shall recover as part of the judgment reasonable attorney fees
that may be fixed by a judge of the Court,

Witness our hands this 27th day of July 2016

D.L. Withers Construction, LC o j
Principal Seal -

Surety

Commercial West Insurance Agency - Jeff Steed
1225 W. Houston Avenue, Ste. 101 - Gilbert, AZ 85233

Agency of Record

793186.8



VVestern Surety Lompany

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation
having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby
make, constitute and appoint

Jeffery L Steed, Tracy A Miller, Jacob H Grover, Ronda H Epperson, Megan L Kelley,
Corinne B Hayhurst, Elizabeth A McGrellis, Diane Walsh, Individually

of Gilbert, AZ, its true and lawful Attormey(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds,
undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said
Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and exccuted pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by
the shareholders of the corporation,

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be
hereto affixed on this 19th day of May, 2016.

WESTERN SURETY COMPANY

aul T. Bruflat, Vice President

State of South Dakota -
County of Minnehaha

On this 19th day of May, 2016, before me personally came Paul T. Bruflat, to me known, who, being by me duly swom, did depose and say: that he
resides in the City of Sioux Falls, State of South Dakota; that he is the Vice President of WESTERN SURETY COMPANY described in and which executed
the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed
pursuant to suthority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges
same to be the act and deed of said corporation.

My commission expires 1 MOHR

MOTARY PUBLIC
S B /Y Jahn

1. Mohr, Notary Public
CERTIFICATE

I, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attomney hereinabove set forth is still in
force, and further centify that the By-Law of the comﬁﬂ%ﬂﬁ'?ted on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed
\

1,
Yy, dayof _hyly . 2016

L. Nelson, Assistant Secretary
Form F4280-7-2012
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KEY PERSONNEL/SUBCONTRACTOR LISTING

D.L. Withers Construction LC
July 29, 2016

Key Personnel and Subcontractors listed herein shall be utilized on this Project.

Category: Personnel/ Subcontractor Name, Contact Information:

Project Manager Jill Donovan 629-9500

Superintendant Larry Montebello 609-6429

Earthwork & Paving ZMER DAq DAads Ertewtint 15 218%
Landscaping MaTen ‘F%Qow:d Foomp et eeoms 144 - L7
Fencing

Concrete _ _ -

Structural Steel ' LUNT w NITR TL’:EL 3 ._?440

Metal Framing & Drywall

Composite Wall Panels

Roofing A vy i i et

Painting e 4, llec H\\\éﬂlﬁmsvﬁn-} £37- 3?50
Acoustical Cellings Mz Ho“er‘ %B‘]’ H@nkd (924 ¥¥37
Insulation YMark KOOﬁMA& (zgy__%'(!Mg ﬂc& 525—075)
Flooring Dave StoleR, Elootine Sys 7450292
Millwork T 06'?‘!'19&1 Sreelh mwﬁwoefcs @Bl 022"

Doors, Frames and Hardware Atad SH 'H, va-LPle%e, ba’e qu (2835 84‘
Toilet Partitions & Accessories M k& “o”ei’_ Bap o H@nkd.l b 248837

HVAC Dano bllne Dand Aie 4 6@7 47/8
Plumbing 7 AW(%OB\ZP(QE?- RQLSOP-G 32
Electrical 2 bpaiple, (pamphe Lflec, (pzz 379@
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EXHIBIT I
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PERFORMANCE BOND

KNOW ALL PERSONS BY THESE PRESENTS:

THAT, (hereinafter called
Principal), as Principal, and , a corporation organized and
existing under the laws of the State of , with its principal office in the District
of (hereinafter called the Surety), as Surety, are held and firmly bound unto the Rio
Nuevo Multipurpose  Facilities District  (hereinafter called the Obligee} in the amount of

{Dollars) (3 ), for the payment whereof, the said

Principal and Surety bind themselves, and their heirs, administrators, executors, successors and assigns, jointly and
severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the
day of 20, for the material, service or construction described as
is hereby referred to and

made a part hereof as fully and to the same extent as if copied at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal
faithfully performs and fulfills all of the undertakings, covenants, terms, conditions and agreements of the Contract
during the original term of the Contract and any extension of the Contract, with or without notice to the Surety,
and during the life of any guaranty required under the Contract, and also performs and fulfills all of the
undertakings, covenants, terms, conditions and agreements of all duly authorized modifications of the Contract
that may hereafter be made, notice of which modifications to the surety being hereby waived, the above obligation
is void. Otherwise it remains in full force and effect.

PROVIDED, however, that this bond is executed pursuant to the provisions of Title 34, Chapter 2, Article
2, Arizona Revised Statutes, and all liabilities on this bond shall be determined in accordance with the provisions
of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, to the extent as if it were copied at length in this
agreement.

The prevailing party in a suit on this bond shall recover as part of the judgment reasonable attorney fees
that may be fixed by a judge of the Court.

Witness our hands this day of 20
Principal Seal
By:
Surety Seal
By:
Agency of Record

7931868
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793186.8



PAYMENT BOND

KNOW ALL PERSONS BY THESE PRESENTS:

THAT, (hereinafter called Principal), as Principal,

and , a corporation organized and existing under the laws of the State of
, with its principal office in the District of (hereinafter

called the Surety), as Surety, are held and firmly bound unto the Rio Nuevo Multipurpose Facilities District
(hereinafter called the Obligee}) in the amount of (Dollars)
S ), for the payment whereof, the said Principal and Surety bind themselves, and their

heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the

day of 20, for the material, service or construction described as
which Contract is hereby referred to and made a part hereof as
fully and to the same extent as if copied at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal
promptly pays all monies due to all persons supplying labor or materials to the Principal or the Principal’s
Subcontractors in the prosecution of the Work provided for in the Contract, this obligation is void. Otherwise it
remains in full force and effect.

PROVIDED, however, that this bond is executed pursuant to the provisions of Title 34, Chapter 2, Article
2, Arizona Revised Statutes, and all liabilities on this bond shall be determined in accordance with the provisions,
conditions and limitations of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, to the same extent as if they
were copied at length in this agreement.

The prevailing party in a suit on this bond shall recover as a part of the judgment reasonable attorney fees
that may be fixed by a judge of the Court.

Witness our hands this day of L2000
Principal Seal
By:
Surety Seal
By:
Agency of Record

793186.8



ADDENDUM NO. 1

PROJECT: Rio Nuevo Multipurpose Facility District

Greyhound Terminal Relecation
801 E 12t St
Tucson, AZ 85719

PROCUREMENT

ADMINISTRATOR: Michele Bettini

DistrICT
REPRESENTATIVE: Michael Becherer AlA

Operations Administrator

Rio Nuevo Multipurpose Facility District
400 W Congress Suite 152

Tucson, AZ 85701

(520) 623-7336
micheleb@rionuevo-tucson.org

Project Manager
Swaim Associates LTD Architects AlA
7350 E Speedway Suite 210
Tucson, AZ B5710
(520} 326-3700
- mbechererfswaimaia.com

SoucitationNn No: RN20146-07-01
PROJECT NO: 1604

13SUE DATE: July 14,2016

THIS ADDENDUM IS ISSUED TO MODIFY, EXPLAIN DR AMEND THE ORIGINAL
DRAWINGS AND THE SPECIFICATIONS AND IS HEREBY MADE A PART OF THE
CONTRACT DOCUMENTS.

Bidders shall determine the extent of work required from the specification and/or drawing
items listed below.

The Addendum No. 1 incorpeorates the following Plan or Specification clarifications and f or
changes to the original Set of Construction Documents dated June 27, 2016.

|. ADDENDUM #1 ACKNOWLEDGEMENT:

A.

The undersigned bidder acknowiedges receipt and use of the following addendum
#1 in the preparation of this bid. Bidder to sign and inciude this page in Exhibit K of
the Bid Offer

Contractor Name:D.L. Withers Construction LC

Authcorized Representative Signature:

Sigred by: David K. Bradley

Title: Vice President Date: July 29, 2016

Page 1 of 3
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ADDENDUM NO. 2

PROJECT: Rio Nuevo Multipurpose Facility District
Greyhound Terminal Relocation
801 E 12t 5t
Tucson, AZ 85718

PROCUREMENT
ADMINISTRATOR: Michele Bettini
Operations Administrator
Rio Nuevo Multipurpose Facility District
400 W Congress Suite 152
Tucson, AZ 85701
(520) 623-7336
micheleb@rionuevo-tucson.orq
DisTRICT
REPRESENTATIVE: Michael Becherer AlA

Project Manager

Swaim Associates LTD Architects AlA
7350 E Speedway Suite 210

Tucson, AZ 85710

(520) 326-3700
mbecherer@swaimaia.com

SOLICITATION NO: RN2014-07-01
PROJECT NO: 1604

ISSUE DATE: July 20, 2016

THIS ADDENDUM IS ISSUED TO MODIFY, EXPLAIN OR AMEND THE ORIGINAL
DRAWINGS AND THE SPECIFICATIONS AND IS HEREBY MADE A PART OF THE
CONTRACT DOCUMENTS.

Bidders shall determine the extent of work required from the specification and/or drawing
items listed below.

The Addendum No. 2 incorporates the following Plan or Specification clarifications and / or
changes to the original Set of Construction Documents dated June 27, 2016,

I. ADDENDUM #2 ACKNOWLEDGEMENT:
A. The undersigned bidder acknowledges receipt and use of the following addendum
#2 in the preparation of this bid. Bidder to sign and include this page in Exhibit K of
the Bid Offer

B. Contractor Name: D.L. Withers Construction LC

C. Authorized Representative Signatum

D. Signed by: David K. Bradley U

E. Title: Vice President Date: July 29, 2016

Page 1 0of 3
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ADDENDUM NO. 3

PROJECT: Rio Nuevo Multipurpose Facillty District
Greyhound Terminal Relocation
801 E 12t St
Tucson, AZ 85719

PROCUREMENT
ADMINISTRATOR: Michele Bettini
Operations Administrator
Rio Nuevo Multipurpose Facility District
400 W Congress Suite 152
Tucson, AZ 85701
(520) 623-7336
micheleb@rionuevo-tucson.org
DISTRICT
REPRESENTATIVE: Michael Becherer AlA

Project Manager

Swaim Associates LTD Architects AlA
7350 E Speedway Suite 210

Tucson, AZ 85710

{520) 326-3700

mbecherer@swaimaia.com

SCLICITATION NO: RN2016-07-01
PROJECT NO: 1604

ISSUE DATE: July 22, 2016

THIS ADDENDUM IS ISSUED TO MODIFY, EXPLAIN OR AMEND THE ORIGINAL
DRAWINGS AND THE SPECIFICATIONS AND IS HEREBY MADE A PART OF THE
CONTRACT DOCUMENTS.

Bidders shall determine the extent of work required from the specification and/or drawing
itemns listed below.

The Addendum No. 3 incorporates the following Plan or Specification clarifications and / or
changes to the original Set of Construction Documents dated June 27, 2016.

I. ADDERDUM #3 ACKNOWLEDGEMENT:
A. The undersigned bidder acknowledges receipt and use of the following addendum
#3 in the preparation of this bid. Bidder to sign and include this page in Exhibit K of
the Bid Offer

B. Contractor Name:D.L. Withers Construction LC

C. Authorized Representative Signature:

D. Signed by: David K. Bradley

E. Title: Vice President Date: July 29, 2016
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PROJECT:

PROCUREMENT
ADMINISTRATOR:

DISTRICT
REPRESENTATIVE:

SOLICITATION NO:
PrOIECT NO:

ISSUE DATE:

THIS ADDENDUM IS ISSUED TO MODIFY, EXPLAIN OR AMEND THE ORIGINAL
DRAWINGS AND THE SPECIFICATIONS AND IS HEREBY MADE A PART OF THE

ADDENDUM NO. 4

Rio Nuevo Multipurpose Facility District
Greyhound Terminal Relocation

801 E 12t 5t

Tucson, AZ 85719

Michele Bettini

Operations Administrator

Rio Nuevo Multipurpose Facility District
400 W Congress Suite 152

Tucson, AZ 85701

{520) 623-7336
micheleb@rionueve-tucson.org

Michael Becherer AlA

Project Manager

Swaim Associates LTD Architects AlA
7350 E Speedway Suite 210

Tucson, AZ 85710

(520) 326-3700
mbecherer@swaimaia.com

RN20146-07-01
1604

July 27, 2016

CONTRACT DOCUMENTS.

Bidders shall determine the extent of work required from the specification and/or drawing

items listed below.

The Addendum No. 4 incorporates the following Plan or Specification clarifications and / or

changes to the original Set of Construction Documents dated June 27, 2016.

. ADPDENDUM #4 ACKNOWLEDGEMENT:

A. The undersigned bidder acknowledges receipt and use of the following addendum
#3 in the preparation of this bid. Bidder to sign and include this page in Exhibit K of

the Bid Offer

B. Contractor Name: D.L. Withers Construction LC

C. Authorized Representative Signatum\

~_)

D. Signed by: David K. Bradley

£ Title: Vice President Date: July 29, 2016
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ADDENDUM NO. 5

PROJECT: Rio Nuevo Multipurpose Facility District
Greyhound Terminal Relocation
801 E 12th St
Tucson, AZ 85719

PROCUREMENT

ADMINISTRATOR: Michele Bettini
Operations Administrator
Rio Nuevo Multipurpose Facility District
400 W Congress Suite 152
Tucson, AZ 85701
{520} 623-7336
micheleb@rionuevo-tucson.orq

DISTRICT

REPRESENTATIVE: Michael Becherer ALA
Project Manager
Swaim Associates LTD Architects AlA
7350 E Speedway Suite 210
Tucson, AZ 85710
(520) 326-3700
mbecherer@swaimaia.com

SOLICITATION NO: RN2016-07-01
PROJECT NO: 1604

ISSUE DATE: July 28, 2016

THIS ADDENDUM IS ISSUED TO MODIFY, EXPLAIN OR AMEND THE ORIGINAL
DRAWINGS AND THE SPECIFICATIONS AND IS HEREBY MADE A PART OF THE
CONTRACT DOCUMENTS.

Bidders shall determine the extent of work required from the specification andfor drawing
items listed below.

The Addendum No. 5 incorporates the following Plan or Specification clarifications and / or
changes to the original Set of Construction Documents dated June 28, 2016.

I. ADDENDUM #5 ACKNOWLEDGEMENT:
A. The undersigned bidder acknowledges receipt and use of the following addendum
#3 in the preparation of this bid. Bidder to sign and include this page in Exhibit K of
the Bid Offer

B. Contractor Name: D.L. Withers Construction LC

C. Authorized Representative Signature:;

D. Signed by: David K. Bradley

E. Title: Vice President Date: July 29, 2016
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ADDENDUM NO. 6

PROJECT: Rio Nuevo Multipurpose Facility District

Greyhound Terminal Relocation
801 E 12 St
Tucson, AZ 85719

PROCUREMENT
ADMINISTRATOR: Michele Bettini

Operations Administrator

Rio Nuevo Muitipurpose Facility District
400 W Congress Suite 152

Tucson, AZ 85701

(520) 623-7336
micheleb@rionuevo-tucsen.org

DISTRICT
REPRESENTATIVE: Michael Becherer AlA

Project Manager

Swaim Associates LTD Architects AlA
7350 E Speedway Suite 210

Tucson, AZ 85710

(520) 326-3700
mbecherer@swaimaia.com

SOLICITATION NO: RN2016-07-01
PROJECT NO: 1604

ISSUE DATE: July 28, 2016

THIS ADDENDUM IS ISSUED TO MODIFY, EXPLAIN OR AMEND THE ORIGINAL
DRAWINGS AND THE SPECIFICATIONS AND IS HEREBY MADE A PART OF THE
CONTRACT DOCUMENTS.

Bidders shall determine the extent of work required from the specification and/or drawing
items listed below.

The Addendum No. 6 incorporates the following Plan or Specification clarifications and / or
changes to the original Set of Construction Documents dated June 28, 2016.

|I. ADDENDUM #& ACKNOWLEDGEMENT:

A.

The undersigned bidder acknowledges receipt and use of the following addendum
#3 in the preparation of this bid. Bidder to sign and include this page in Exhibit K of
the Bid Offer

Contractor Name: D.L. Withers Construction LC

Authorized Representative Signature:

Signed by: David K. Bradley

Title: Vice President Date: July 29, 2016
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