NOTICE OF INVITATION FOR BIDS — SOLICITATION NO RN2016-07-01
A DESIGN-BID-BUILD PROJECT FOR RIO NUEVO GREYHOUND BUS STATION

Pursuant to A.R.S. Section 34-201, notice is hereby given the Rio Nuevo Multipurpose District
desires to obtain bids for the construction of Greyhound bus station located at 801 East 12

Street, Tucson, Arizona 85719,

Solicitation information for this invitation for bid and bid schedule is provided below:

RIO INVITATION FOR BIDS
=Nl NUEVO “gOLICITATION INFORMATION AND SCHEDULE
Solicitation Number: RN2016-07-01
Project Number: 1604
Solicitation Title: RIO NUEVO GREYHOUND BUS STATION
CONSTRUCTION CONTRACT
Project Site: 801 East 12% Street, Tucson, Arizona 85719
Advertisement Dates: July 1, 2016 and July 8, 2016
NON-MANDATORY July 11, 2016

3:30 p.m. (local-time, Tucson, Arizona)
Swaim Associates, Lid.

7350 E. Speedway Blvd, Suite 210
Tucson, AZ 85710

Prospective Bidders’ Conference:

Reproductions, Inc.

234 E. 6th St.

Tucson, AZ 85705

(520) 798-3278

Limit one set of plans per contractor
$100 refundable deposit required

Where to Obtain:

Final Date for Inquiries:

Bid Deadline:

Bid Opening;
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July 22, 2016

July 29, 2016
3:00 p.m, (local-time, Tucson, Arizona)

July 29, 2016

Swaim Associates, Ltd.

7350 E. Speedway Blvd, Suite 210
Tucson, AZ 85710

3:00 p.m. (local-time, Tucson, Arizona)



District Representative and Michael Becherer mbecherer@swaimaia.com

Technical Questions: 520-326-3700
Deliver Bid to: Swaim Associates, Lid.
7350 E. Speedway Bivd, Suite 210
Tucson, AZ 85710
Michele Bettini
Procurement Administrator: micheleb@rionuevo-tucson.org
Fletcher McCusker
District Chairman: fimccusker@sinfoniahealth.com

In accordance with the Rio Nuevo Multipurpose Facility District (“District”) Procurement Code, competitive
sealed Bids for the services specified herein will be received by the Procurement Administrator at the District
Office at the above-referenced location until the date and time referenced above (the “Bid Deadline”). Bids
received by the Bid Deadline shall be publicly opened and the Bid Price read. Bids shall be in the actual
possession of the Procurement Administrator on, or prior to, the Bid Deadline date and time. Late Bids shall not
be accepted. Bids shall be submitted in a sealed envelope with the Solicitation Number and the Bidder’s name
and address clearly indicated on the front of the envelope.

* The District reserves the right to amend the solicitation schedule as necessary.
**The District reserves the right to reject any and all bids.

Every proposal shall be accompanied by a certified check, cashier’s check or surety bid bond for
ten percent of the amount of the bid included in the proposal as a guarantee that the contractor will
enter into a contract to perform the proposal in accordance with the plans and specifications. The
surety bid bond shall be executed solely by a surety company or companies holding a certificate
of authority to transact business in this state issued by the director of the department of insurance.
The certified check, cashier’s check or surety bid bond shall be returned to the contractors whose
proposals are not accepted and to the successful contractor on the execution of a satisfactory bond
and contract. The surety bid bond shall be in the form as prescribed by A.R.S. Section 34-201 A.

3.
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OFFER

The undersigned (the “Bidder™) hereby offers this Bid as an offer to contract with the District under the
terms and conditions set forth below and certifies that Bidder has read, understands and agrees to fully
comply with, and be contractually bound by, all terms and conditions as set forth in this Invitation For
Bids (*IFB”), the Contract formed hereby (as defined below) and any amendments thereto, together with
all Exhibits, Specifications, Plans and other documents included as part of this Contract (the “Contract
Documents™).

Arizona Transaction (Sales) Privilege For Clarification of this Bid contact:
Tax License Number;__ 10085627

Federal Employer Identification Name: W- E. ONeil Construction Company. Inc.

Number: 86-0422376

Teiephone: {520) 792-0734
Facsimile: (520) 792-0958

Contractor Name Email:_dsshidt@uyepneil.com ﬂ )
2601 N. Fairview Avenue . /
Address Authorized Signature for Conéractor

Tucson AZ 85705 Richard K. Schmidt

City State Zip Code Printed Name

Vice President

W. E. O'Neil Construction Campany, inc.

Title

ACCEPTANCE OF OFFER AND NOTICE OF AWARD (FOR DISTRICT USE ONLY)

/1
Effective Date: I/ l/ Contract No. Official File:
I

RIO NUEVO MU POSE FACILITY DISTRICT, an Arizona Multipurpose
Facility District

Fletcher McCusk&r, Chairman

ATTEST: . -

i Lw// gﬁsﬁ/,f

Michele Bettini, District Clerk




ARTICLE i — DEFINITIONS

For purposes of this Invitation for Bids, the following definitions shall apply:

1.1 “Architect” means the District Architect or authorized designee.

1.2 “Bid” or “Offer’ means a responsive bid or quotation submitted by a Bidder in response to this
Invitation for Bids.

13 “Bid Deadline” means the date and time set forth on the cover of this IFB for the District Clerk to
be in actual possession of the sealed Bids,

14 “Bid Opening” means the date and time set forth on the cover of this Invitation for Bids for
opening of sealed Bids.

1.5 “Bidder” means any person or firm submitting a competitive Bid in response to this IFB.
1.6 “City” means the City of Tucson, Arizona.

1.7 “Confidential Information™ means that portion of a Bid, proposal, Offer, Specification or protest
that contains information that the person submitting the information believes should be withheld, provided (i) such
person submits a written statement advising the District of this fact at the fime of the submission and (ii) the
information is so identified wherever it appears.

I.8 “Contract” means, collectively, the (i) Offer/Bid, (i} this IFB, including all exhibits, (i)} the
Notice of Award, (iv) the Notice to Proceed or Purchase Order(s), (v) any approved Addendum, Change Order
or Amendment, (vi) the Contractor’s Certificates of Insurance and a copy of the Declarations Page(s) of the
insurance policies, (vii) the Certificate of Completion and (viii) any Plans, Specifications or other documents
attached, appended or incorporated herein by reference. Alternate or optional bid items will become part of this
Contract only if they are accepted by the District in writing on the Price Sheet.

1.9 “Contractor” means the individual, partnership, corporation or limited liability company who has
submitted a Bid in response to this [FB and who, as a result of the competitive bidding process, is awarded a
contract for Materials or Services by the District.

1.10  “Contract Time” means the time period during which the Contractor must complete all of the
Work related to the Project.

1.11  “Days” means calendar days unless otherwise specified.

1.12  “District Representative” means the District employee who has specifically been designated to
act as a contact person to the District’s Procurement Administrator, and who is responsible for monitoring and
overseeing the Contractor’s performance under this Contract and for providing information regarding details

pertaining to the Work.

1.13  “Final Completion” shall be defined as set forth in Section 3.17 and shall oceur not later than 30
Days from the date of Substantial Completion unless otherwise designated by the Architect and subject to
modification by changes in the Work as provided in Section 3.15 below.

1.14  “Invitation for Bids” or “IFB” means this request by the District for participation in the
competitive bidding process according to all documents, including those attached or incorporated herein by
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reference, utilized for soliciting Bids for the Materials and/or Services in compliance with the District’s
Procurement Code.

1.15  “Materials” means any personal property, including equipment, materials, replacements and
supplies provided by the Contractor in conjunction with thjs Contract and shall include, in addition to Matenals
incorporated in the Project, equipment and other material used and/or consumed in the performance of the Work.

1.16  “Multiple Award” means an award of an indefinite quantity contract for one or more similar
products, commodities or Services to more than one Bidder.

1.17 “PAG Specifications” means, collectively, the “City of Tucson and Pima County Standard
Specifications for Public Improvements,” current edition as of the date of Contract award and the “City of Tucson
and Pima County Standard Details for Public Improvements,” current edition as of the date of Contract award,
which are sponsored and distributed by the Pima Association of Governments {“PAG”) and any amendments or

supplements adopted by the District.

1.18  “Price” means the total expenditure for the defined Project, inclusive of all Materials,
commodities or Services.

1.19  “Procurement Administrator” means a District employee, as designated on the cover of this
IFB, who has specifically been designated to act as a contact person to the Bidders and/or Contractor relating to

their IFB.

1.20  “Procurement Agent” means the District Chairman or authorized designes.
121 “Procurement Code” means the District’s Procurement Code, as amended from time to time.

1.22  “Project” means the purpose and Work described as set forth in Section 2.1, in the
“Purpose/Scope of Work” of the IFB.

1.23  *“Punch List” means that list of items provided by District to Contractor at the time of Substantial
Completion indicating items to be completed or corrected, including the time for completion or correction by
Contractor after Substantial Completion.

1.24  “Services” means the furnishing of labor, time or effort by a Contractor, not involving the delivery
of a specific end product other than reports which are merely incidental to the required performance and as further
defined in this Contract. This term does not include “professional and technical services” as defined in the

Procurement Code.

1.25  “Specification™ means any description of the physical characteristics, functional characteristics, or
the nature of a commeodity, product, supply or Services. The term may include a description of any requirements
for inspecting, testing, or preparing a supply or service item for delivery.

1.26  “Subcontractor’ means those persons or groups of persons having a direct contract with the
Contractor to perform a portion of the Work and those who furnish Materials according to the plans and/or
Specifications required by this Contract.

127  “Substantial Completion” shall be defined as set forth in Section 3.16 below and shall occur not
later than the date set forth in the Schedule, subject to modification by changes in the Work as provided in

Section 3.15 below.
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128  “Vendor” means any firms, entities or individuals desiring to prepare a responsive Bid in response
to this Invitation for Bids.

1.29  “Work” means all labor, Materials and equipment incorporated or to be incorporated in the Project
that are necessary to accomplish the construction required by this Contract.

ARTICLE II - BID PROCESS; BID AWARD

2.1 Purpose/Scope of Work. The Work included in this Project consists of the construction of a
Greyhound bus station and all off-site and on-site construction to be done in conjunction therewith. The District
is issuing this IFB to secure a qualified General Contractor to perform the Work and provide Materials as more
particularly described in the Specifications attached hereto as Exhibit A, and incorporated herein by reference.
Bidders must submit Bids encompassing the entire Project, inclusive of the related Plans and/or Construction
Drawings. Failure to do so may result in a determination that the Bid is non-responsive. Section 01230 of the
Specifications lists four separate altetnates for this Project. Your bid for each altemate should be reflected on the

Price Sheet, Exhibit C.

2.2 Amendment of IFB. Except as set forth in Section 3.56 below, no alteration may be made to this
1FB or the resuttant Contract without the express, written approval of the District in the form of an official IFB
addendum or Contract amendment. Any attempt to alter this IFB/Contract without such approval is a violation
of this IFB/Contract and the District Procurement Code. Any such action is subject to the legal and contractual
remedies available to the District including, but not limited to, Contract cancellation and suspension and/or
debarment of the Bidder or Contractor.

23 Preparation/Submission_of Bid. Bidders are invited to participate in the competitive bidding
process for the Project specified in this IFB. Bidders shall review their Rid submissions to ensure the following
requirements are mel.

Al Irregular/Non-responsive Bids. The District will consider as “irregulac” or “non-
responsive” and shall reject any Bid not prepared and submitted in accordance with the IFB and Specifications, or
any Bid lacking sufficient information to enable the District to make a reasonable determination of compliance
with the Specifications. Unauthorized or unreasonable exceptions, conditions, limitations, or provisions shall be
cause for rejection. Bids may be deemed non-responsive at any time during the evaluation process if, in the sole
opinion of the Procurement Agent, any of the following are true:

L. Bidder does not meet the minimum required skill, expericnce or requirements to
perform the Work or provide the Matenals.

2. Bidder has a past record of failing to fully perform or fulfill contractual
obligations.

3. Bidder cannot demonstrate financiai stability.

4, Bid submission contains false, inaccurate or misleading statements that, in the

opinion of the Procurement Agent, are intended to mislead the District in its evaluation of the Bid.

B. Specification Minimums. Bidders are reminded that the Specifications in this IFB are the
minimum levels required and that Bids submitted must be for products that meet or exceed the minimum level of
all features specifically listed in this IFB. Bids offering less than the minimums specified will be deemed not
responsive. It shall be the Bidder’s responsibility 1o carefully examine each item listed in the Specifications.
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C Reguired Submittal. Bidders shall provide all of the following documents to be
considered a responsive Bid:

1. Complete, fully executed original of this IFB, with the Offer signed in ink by a
person authorized to bind the Bidder.

2. Price Sheet,
3. Bid Bond.

4. Licenses; /DBE & MBE Status.

5. References.
6. Federal Requirements, if applicable.
7. Acknowledgment for each Addendum received, if any.

D. Bidder Responsibilities. All Bidders shall (1) examine the entire Bid package, (2) seek
clarification of any item or requirement that may not be clear, (3) check all responses for accuracy before
submitting a Bid and (4) submit the entire, completed Bid package by the official Bid Deadline. Late Bids shall
not be considered. Bids not submitied with an original, signed Offer page by a person authorized to bind the
Bidder shall be considered non-responsive, Negligence in preparing a Bid shall not be good cause for withdrawal
after the Bid Deadline.

E. Sealed Bids. All Bids shall be scaled and clearly marked with the TFB title and number
on the lower left hand comer of the mailing envelope. A return address must also appear on the outside of the
sealed Bid.

F. Address. All Bids shall be directed to the following address: Swaim Associates, Ltd.,
7350 E. Speedway Blvd, Suite 210, Tucson, Arizona 85710.

G. Bid Forms. All Bids shall be on the forms provided in this IFB. It is permissible to copy
these forms if required. Telegraphic (facsimile), electronic (email) or mailgram Bids will not be considered.

H. Modifications. Erasures, interlineations, or other modifications in the Bid shall be
initialed in original ink by the authorized person signing the Bid.

L. Withdrawal. At any time prior to the specified Bid Opening, a Bidder (or designated
representative) may amend or withdraw its Bid. Facsimile, electronic (email) or mailgram Bid amendments or
withdrawals will not be considered. No Bid shall be altered, amended or withdrawn after the specified Bid
Deadline, unless otherwise permitted pursuant to the District Procurement Code.

2.4 Inquiries: Interpretation of Plans, Specifications and Drawings.

A Inquiries. Any question related to the IFB, including any part of the Plans,
Specifications, Scope of Work or other Contract Documents, shall be directed to the District Representative and
Procurement Administrator whose names appear on the cover page of this IFB. Verbal or telephone inquiries
directed to District staff will not be answered, Within two business days following the Final Date for Inquiries
listed on the cover page of this IFB, answers to all guestions received in writing or via e-mail will be mailed,
sent via facsimile and/or e-mailed to all parties who obtained an IFB package from the District and who legibly
provided a mailing address, facsimile and/or e-mail address to the District. Questions shall be submitted
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writing by the date indicated on the cover page of this IFB; the District will not respond to any inquiries
submitted later than the Final Date for Inquiries. The Vendor submitting such inquiry will be responsible for its
prompt delivery to the District. Any correspondence related to the IFB shall refer to the ttle and number, page
and paragraph. However, the Bidder shall not place the IFB number and title on the outside of any envelope
containing guestions, because such an envelope may be identified as a sealed Bid and may not be opened until
the Bid Opening. Any interpretations or corrections of the proposed Contract Documents will be made only by
addenda duly approved and issued by the District. The District will not be responsible for amy other
explanations or interpretations of the Contract Documents.

: B. Addenda. It shall be the Bidder’s responsibility to check for addenda issued to this IFB.
Any addendum issued by the District with respect to this IFB will be available at:

Reproductions, Inc.
234 E. oth St
Tucson, AZ 85705

Rio Nuevo Multipurpose Facilities District website at http:/rionuevo.org/

C. Approval of Substitutions. The Materials, products, and equipment described in this
IFB establish a standard or required function, dimension, appearance and quality to be met by any proposed
substitution. No substitute will be considered unless written Substitution/Equal Request in the form attached
hereto as Exhibit B, has been received by the District Representative at least ten days prior to the Bid Deadline.
Each such request shall include the name of the Material or equipment for which it is to be substituted and a
complete description of the proposed substitute, including any drawings, performance and test data and any
other information necessary for evaluation of the substitute. Tf a substitute is approved, the approval shall be by
written addendum to the TFB. Bidder shall not rely upon approvals made i any other manner.

D. Use of Equals. When the Specifications for materials, articles, products and equipment
include the phrase “or equal,” Bidder may bid upon and use materials, articles, products and equipment that
will perform equally the requirements imposed by the general design. The Architect will have the final approval
of all materials, articles, products and equipment proposed to be used as an “equal.” No such “equal” shall be
purchased or installed without prior, written approval from the Architect. No “equal” will be considered unless
a written Substitation/Equal Request, in the form attached hereto as Exhibit B, has been received by the District
Representative at least ten days prior to the Bid Deadline. The request shall include the name of the material or
equipment for which the item is sought to be considered an equal and a complete description of the propoesed
equal including any drawings, cuts, performance and test data and any other information necessary for
evaluation of the equal. All approval of equals shall be issued in the form of written addendum or amendment,
as applicable, to this IFB or the Contract.

E. Bid Quantities. It is expressly understood and agreed by the parties hereto that the
quantities of the various classes of Services and/or Materials to be furnished under this Contract, which have
been estimated ag stated in the Bidders® Offer, are only approximate and are to be used solely for the purpose of
comparing, on a consistent basis, the Bidders’ Offers presented for the Work under this Contract. The selected
Contractor agrees that the District shall not be held responsible if any of the quantities shall be found to be
incorrect and fhe Contractor will not make any claim for damages or for loss of profits because of a difference
between the quantities of the various classes of Services and/or Materials as estimated and the Services and/or
Materials actually provided. Contractor is responsible for ensuring that all Materials contained in the Plans for
the project are bid on the Price Sheet. Contractor shall bring any potential discrepancy between the Plans and
the Price Sheet to the District’s attention, either at the Prospective Bidders’ Conference or by writlen inquiry, as
set forth in Subsection 2.4(A) above. If any error, omission or misstatement is found to occur, the same shall
not {1) invalidate this Contract or the whole or any parl of the Scope of Work, (2) excuse Contractor from any of
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the obligations or liabilities hereunder or (3) entitle Contractor to any damage or compensation except as may be
provided in this Contract.

2.5 Prospective Bidders’ Conference. A Prospective Bidders’ Conference may be held. If
scheduled, the date and time of the Prospective Bidders® Conference will be indicated on the cover page of this
IFB. The Prospective Bidders® Conference may be designated as mandatory or non-mandatory on the cover of
this TFB. Bids shall not be accepted from Bidders who do not attend a mandatory Prospective Bidders’
Conference. Bidders are strongly encouraged to attend those Prospective Bidder's Conferences designated as
non-mandatory. The purpose of the Prospective Bidders’ Conference will be to clarify the contents of the IFB
in order to prevent any misunderstanding of the District’s requirements. Any doubt as to the requirements of
this TFB or any apparent omission or discrepancy should be presented to the District at the Prospective Bidders’
Conference. The District will then determine if any action is necessary and may issue a written amendment or
addendum to the TFB. Oral statements or instructions will not constitute an armendment or addendum to the IFB.

2.6 New Materials. All Materials to be provided by the Contractor and included in the Bid shall be
new, unlcss otherwise stated in the Specifications.

2.7 Prices. Work shall be performed at the unit prices as set forth in the Price Sheet attached hereto
as Exhibit C and incorporated herein by reference. Bid prices shall be submitted on a per unit basis by line item,
when applicable and include all applicable transaction privilege (sales) tax. In the event of a disparity between
the unit price and extended price, the unit price shall prevail. NOTE: All pricing blanks must be filled in.
Empty or unfilled spaces in the Bid Price Sheet shall result in a determination that a Bid is non-responsive.

2.8 Payment: Discounts. Any Bid that requires payment in less than 30 Days shall not be considered.
Payment discounts of 30 Days or less will not be deducied from the Bid Price in determining the low Bid. The
District shall be entitled to take advantage of any payment discount offered, provided payment is made within the
discount period. Payment discounts shall be indicated on Price Sheet.

2.9 Taxes. All applicable excise and sales tax, if any, shall be indicated as a percentage and set
forth as a separate item. It shall not be considered a lump sum payment item. It is the sole responsibility of the
Bidder to determine any applicable Federal and State tax rates and calculate the Bid accordingly. Failure to
accurately tabulate any applicable taxes may result in a determination that a Bid is non-responsive. The Bidder
shall not rely on, and shall independently verify, any tax information provided by the District.

210  Federal Funding. It is the responsibility of the Bidder to verify and comply with federal
requirements that may apply to the Work (the “Federal Requirements™). It is also the responsibility of the Bidder
to incotporate any necessary amounts in the Bid to accommodate for required federal record-keeping, necessary
pay structures or other matters related to the Federal Requirements. Federal Requirements, if any, shall be attached
hereto as Exhibit D. In addition to any applicable Federal Requirements, this procurement is subject to a number
of state and District regulations. In general, where these rules conflict, the more stringent law or rule applies.

211 Cost of Bid/Proposal Preparation. Rids submitted for consideration should be prepared simply
and economically, providing adequate information in a straightforward and concise manner. The District does not
reimburse the cost of developing, presenting or providing any response to this solicitation; the Bidder is
responsible for all costs incurred in responding to this IFB. All materials and documents submitted in response to
this IFB become the property of the District and will not be returned.

212 Public Record. All Bids shall become the property of the District. After Contract award, Bids
shall become public records and shall be available for public inspection in accordance with the District’s
Procurement Code, except that any portion of a Bid that was designated as confidential pursuant to Section 2.13
below shall remain confidential from and after the time of Bid opening to the extent permitted by Arizona law.
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213  Confidential Information. If a Vendor/Bidder believes that a Bid, Specification, or protest
contains information that should be withheld from the public record, a statement advising the Procurement Agent
of this fact shall accompany the submission and the information shall be clearly identified. The information
identified by the Vendor or Bidder as confidential shall not be disclosed until the Procurement Agent makes a
written determination. The Procurement Agent shall review the statement and information with the District
Attorney and ¢hall determine in writing whether the information shall be withheld. If the District Attorney
determines that it is proper to disclose the information, the Procurement Agent shall inform the Vendor or Bidder
in writing of such determination.

2.14  Vendor Licensing and Registration. Prior to the award of the Contract, the successful Bidder shall
(A) be registered with the Arizona Corporation Commission and authorized to do business in Arizona and (B) bave
a completed Request for Vendor Number on file with the District Financial Services Department. Bidders shall
provide license and certification information with the Bid, attached as Exhibit E and incorporated herein by
reference. Upon the District’s request, corporations, limited Jiability companies, partnerships or other entities
shall provide Certificates of Good Standing from the Arizona Corporation Commission.

2.15  Bidder Qualifications.

A, Experience and References. Bidder must demonstrate successful completion of at least
three similar commercial projects within the past 60 months, one of which must have a doMar value of at least
75%, of the total bid for this Project as set forth in the Price Sheet, attached as Exhibit C. Total bid price does
not include any District allowances identified. For the purpose of this Solicitation, “successful completion”
means completion of a project within the established schedule and budget and “similar projects” resemble this
Project in size, nature and scope. References for these three projects shall be listed on the sheet attached hereto
as Exhibit F and incorporated herein by reference. These references will be checked, and it is Bidder’s
responsibility to ensure that all information is accurate and current. Bidder authorizes the District’s
representative to verify all information {from these references and releases all those concerned from any liability
in connection with the information they provide.

B. Investigation. The District’s Representative may conduct any investigation deemed
necessary to determine the Bidder’s ability to perform the Work in accordance with the Contract Documents.
The three lowest Bidders may be requested to submit additional documentation within three (3) business days
(or as specified) to assist the District in its evaluation.

216 Certification. By submitting a Bid, the Bidder certifies:

A, No Collusion. The submission of the Bid did not involve collusion or other anti-
competitive practices.

B. No Discrimination. It shall not discriminate against any employee or applicant for
employment in violation of Federal Executive Order 11246.

C. No Gratuity. It has not given, offered to give, nor intends to give at any time hereafter,
any economic opportunity, future employment, gift, loan, gratuity, special discount, trip faver or service to a
District employee, officer, agent or elected official in connection with the submitted Bid or a resultant Contract. In
the event that the resultant Contract is canceled pursuant to this provision, the District shall be entitled, in addition
to any other rights and remedies, to recover and withhold from the Contractor an amount equal to 150% of the

gratuity.

D. Financial Stability. It is financially stable, solvent and has adequate cash reserves to mect
all financial obligations including any potential costs resulting from an award of the Contract.
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E. No Sicnature/False Statement. The signature on the Bid and the Vendor Information
Form is gepuine. Failure to sign the Bid and the Vendor Information Form, or signing either with a false
staternent, shall void the submitted Bid and any resulting Contract, and the Bidder may be debarred from further
bidding in the District.

2.17 Bid Bond. All Vendors desiring to prepare a responsive Bid shall submit 2 non-revocable bid
security payable to the District in the amount of ten percent (10%) of the total Bid Price. This security shall be in
the form of a bid bond, certified check or cashier’s check and must be in the possession of the District
Representative by the Bid Deadline. All bid security from Contractor(s) who have been issued a Notice of Award
shall be held until the successful execution of all required Contract Documents and bonds. If the Contractor fails
to execute the required contractual documents and bonds within the time specified, or ten Days after Notice of
Award if no period is specified, the Contractor may be found to be in default and this Contract terminated by the
District. In case of default, the District reserves all rights inclusive of, but not limited to, the right to purchasc
material and/or to complete the Work and to recover any actual excess costs associated with such completion from
the Contractor. All bid bonds shall be executed in the form attached hereto as Exhibit G, duly executed by the
Bidder as Principal and having as Surety thereon a Surety company holding a Certificate of Authority from the
Arizona Depariment of Insurance to transact surety business in the State of Arizona. Individual sureties are
unacceptable. All insurers and sureties shall have, at the time of submission of the proposal, an A.M. Best’s Key
Rating Guide of “A-” or better as currently listed in the most recent Best Key Guide, published by the A.M. Best
Company. As soon as is practicable after the completion of the evaluation, the District will (A) issue a Notice of
Award for those Offers accepted by the District and (B) return all checks or bonds to those Bidders who have not
been issued a Notice of Award.

2.18  Award of Contract.

A Multiple Award, The District may, at its sole discretion, accept Bidder’s Offer as part of
a Multiple Award.
B. Evaluation. The evaluation of this Bid will be based on, but not limited to, the following;

(1) compliance with Specifications, (2} Price, including alternates selected by the District, if any, and taxes, but
excluding “as-needed” services requested by the District and (3) Bidder qualifications to perform the Work.

C. Waiver, Rejection, Reissuance. Notwithstanding any other provision of this IFB, the
District expressly reserves the right to: (1) waive any immaterial defect or informality, (2) reject any or all Bids or
portions thereof and (3) cancel or reissue an IFB.

D. Offer. A Bid is a binding offer to contract with the District based upon the terms,
conditions and Specifications contained in this IFB and the Bidder’s responsive Bid, unless any of the terms,
conditions, or Specifications are modified by a written addendum or Contract amendment. Bids become binding
Contracts when the Acceptance of Offer and Notice of Award is executed in writing by the District. Bidder Offers
shall be valid and irrevocable for 90 days after the Bid Opening.

E. Protests. Any Bidder may protest this 1FB, the proposed award of a Contract, or the
actual award of a Contract. All protests will be considered in accordance with the District Frocurement Code.

ARTICLE Tl - GENERAL TERMS AND CONDITIONS

PART A - GENERAL

31 Reference Standards. The Contractor shall perform the Work required in conformance with PAG
Specifications, which is incotporated herein by reference.
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32 Plans and Specifications to Successful Contractor. The successful Contractor may obtain one set
of Plans and Specifications for this Project from the Architect at no cost. '

33 Contract Time. The Contract Time for this Project shall be five (5) months from the Notice to
Proceed. All Work on the Project shall be completed on or before the expiration of the Contract Time.

34 Pre-Construction Conference. Within 15 days of the issuance of the Notice of Award, the
Contractor shall attend a pre-construction conference. The District will contact the Contractor to schedule a
specific date, time and location for the pre-construction conference. The purpose of this conference is to outline
specific items and procedures and to address items that require special attention on the part of the Contractor. The
Contractor may also present proposed variations in procedures that the Contractor believes may (A) improve the
Project, (B) reduce cost or (C) reduce inconvenience to the public. Any necessary coordination and procedures for
construction inspection and staking will be addressed during the pre-construction conference. The Contractor will
be required to provide the following items at, or prior to, the pre-construction conference, each of which is subject
to review and approval by the Architect:

A, Key Personnel; Subcontractors. A list of the names and emergency telephone numbers of
all proposed key personnel, Subcontractors and suppliers that the Contractor intends to utilize on the Project, in
the form attached hereto as Exhibit H and incorporated herein by reference. The term “Key Personnel” means
individuals who will be directly assigned to this Project and includes, but is not limited to, the owner, principals,
project manager, project superintcndent, scheduler, construction engineer and supervisory personnel. At least
two of the Bidder’s Key Personnel must have a minimum of three years’ experience in similar projects (defined
above) and the scheduler must have experience in employing scheduling techniques appropriate for this Project.
Resumes of Key Personnel shall be submitted upon request by the District’s representative. Proposed
Subcontractors shall be qualified and have the requisite professional or technical licenses and be licensed to do
business in the State of Arizona. The list shall include such information on the professional background of each
of the assigned key individuals as may be requested by the District Representative. Such key personnel and
Subcontractors shall be satisfactory to the Architect and shall not be changed except with the consent of the
Architect.  Additionally, the Architect shall have the right to request that the Contractor personnel and
Subcontractors be removed from the Project if, in the Aschitect’s sole discretion, such personnel or
Subconiractor(s) are detrimental to the Project delivery process. Upon receipt of such request, the Contractor shall
remove such personnel or Subcontractor(s) unless the Contractor can provide the District with sufficient
documentation to prove it is commercially impractical to replace the personnel or Subcontractor(s) with substitute
personnel possessing similar qualifications. The Architect’s approval of substituted personnel or Subcontractor(s)
shall not be unreasonably withheld.

B. Progress Schedule. A construction progress schedule showing the estimated time for start
and completion of the major items of Work.

C. Payiment Schedute. A payment schedule showing the estimated dollar volume of Work
for each calendar month during the life of the Project.

D. Traffic Control. A written proposal, prepared by an individval who is IMSA. or ATSSA
certified, outlining the intended plans for traffic control and for maintaining continuous access to residences and
businesses along the construction site.

E. Drawings, Materials & Equipment, An itemized list of all required shop drawings,
material and equipment submittals and a schedule indicating the dates each of these items will be transmitted to the
District for review.

35 Notice to Proceed. Within 15 days of the issuance of the Notice of Award the District may issue a
written Notice to Proceed. The Notice to Procecd shall stiputate the actual Contract start date, the Contract Time
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and the dates of Substantial Completion and Final Completion. The time required for the Contractor to obtain
permits, licenses and easements shall be included i the Contract Time and shall not be justification for a delay
claim by the Contractor. The time required for the Contractor to prepare, transmit and obtain approval of
applicable submittals shall be included in the Contract Time and shall not be justification for a delay claim by the
Contractor. No Work shall be started until after all required permits, ticenses, and easemenis have been obtained.
The Contractor shall notify the Architect, in writing, at least 72 hours before the following events:

A, Commencement. The start of construction.

B. District Services Shut Down. Shutdown of City of Tucson (the “City”) water, sewer,
drainage, irrigation and/or traffic control facihities.

C. Well or Pump Shut Down. Shutdown of existing water wells and booster pumps. Such
shutdown shall not exceed 72 hours of any facility and only one facility may be shutdown at any one time.

D. Water Lines. All draining and filling of water lincs and irrigation laterals and all
operations of existing valves or gauges. The Contractor will furnish all required water meters needed during
construction. Any domestic water meter necessary for the Project shall be included in the Bid.

E. Start-up and Testing. Start-up or testing of any water well or booster pump to be
connected to any part of the existing City waler system. This includes operation of existing valves necessary o
accommodate the water.

3.6 Laws and Regulations. The Contractor shall keep fully informed of all rules, regulations,
ordinances, statutes or laws affecting the Work herein specified, including existing and future (A) District and
County ordinances and regulations, (B) State and Federal laws and (C) Occupational Safety and Health
Administration (“OSHA”) standards.

37 Affirmative Action Report. Tt is the policy of the District that suppliers of goods or services to the
District adhere to a policy of equal employment opportunity and demonstrate an affirnative effort to recruit, hire,
and promote regardless of race, color, religion, gender, national origin, age or disability. On any Contract in
excess of six months, the Contractor shall provide an annual report to the Architect highlighting its activities to-
comply with this Section 3.7.

3.8 Rights-of-Way. The Contractor shall obtain a right-of-way permit for any of the Work completed
in the public right-of-way. The Contractor will be responsible for any required Pima County or City permits or
other agency permits. The Contractor will provide any necessary casements for Work specified under this
Contract, and the Contractor shall not enter or occupy with workers, tools, equipment or materials any private
ground outside the property of the District without the written consent of the owner thercof. The Contractor, at its
own expense, is responsible for the acquisition of any additional casements of 11 ghts-of-way.

3.9 Inspection, Safety and Compliance. Fach Contractor must inform itself fully of the conditions
relating to the construction of the Project and the employment of labor thereon. Failure to do so will not relieve the
Contractor of its obligation to furnish all material and labor necessary to camy out the provisions of this Contract.
Tnsofar as possible in carrying out its work, the Contractor must employ such methods or means as will not cause
any interruption of or interference with the Work of any other contractor. Contractor affirms that it has inspected
the jobsite and has thoroughly reviewed this Contract including, without limitation, the Specifications listed on
Exhibit A, as the same may be revised by the District, and is not relying on any opiions or representations of
District. Contractor agrees to perform and complete such Work in strict accordance with this Contract and under
the general direction of the District. Contractor agrees that any exclusions of any Work must be approved in
writing by the District prior to acceptance of this Contract or same shall not be excluded hereunder. Contractor is
responsible for all safety precautions and programs and shall provide all protection and necessary supervision to
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implement said precautions and programs. Contractor shall take all reasonable precautions for the safety of and
provide reasonable protection to prevent damage, injury or loss to: (A) employees or others on the Project, (B) the
Work and materials and (C) other property at the Project or adjacent thereto. Contractor shall designate a
responsible person on the Project whose duty shall be prevention of accidents. Contractor shall provide all
competent supervision necessary to execute all Work and any Work incidental thereto in a thorough, first-class,
workmanlike marmer. 1t is Contractor’s responsibility that all of the Work and any Work incidental thereto
conforms to, and is performed in accordance with, all applicable Federal, State, County and City laws, codes,
ordinances, regulations (including National Pollutant Discharge Elimination System and air pollution standards)
and orders of public authoritics bearing on performance of the Work.

310  Traffic Regulations. All traffic affected by the Work under this Contract shall be regulated in
accordance with the then-current version of the Manual on Uniform Traffic Control Devices (“MUTCD™), the
2015 Additions by the City of Tucson to the MUTCD, for Temporary Traffic Control, City of Tucson Barricade
Ordinance 10140, and the City of Tucson, AZ Code of Ordinances Ch. 25, Streets and Sidewalks (collectively the
“Traffic Control Manual”) which is incorporated herein by reference; provided, however, that this Contract shall
govern in a conflict with the terms of the Traffic Control Manual. At the time of the pre-construction conference,
the Contractor shall designate an employee who is well qualified and experienced in construction traffic control.
and safety to be responsible for implementing, monitoring and altering traffic contro]l measures, as necessary. Al
the same time, the Contractor will designate a representative who will be responsible to sce that all traffic control
and any alterations are implemented and monitored to the extent that traffic is carried through the Work area in an
effective manner and that motorists, pedestrians, bicyclists and workers are protected from hazard and accidents.

A. Traffic Control Devices. All traffic control devices required for the Work under this
Contract shall be the responsibility of the Contractor. The Contractor shall place advance warning signs (such as
REDUCE SPEED, LOOSE GRAVEL, 25 MPH SPEED LIMIT and DO NOT PASS) in accordance with the
Traffic Control Manual. The Contractor shall provide, erect and maintain all nccessary flashing arrow boards,
barricades, suitable and sufficicnt warning lights, signals and signs and shall take all necessary precautions for the
protection of the Work and safety of the public. The Contractor shall provide, erect and maintain acceptable and
adequate detour signs at all closures and along detour routes. All barricades and obstructions shall be illuminated
at night, and all safety lights shall be illuminated from sunset until sunrise. All barricades and signs used by the
Contractor shall conform to the standard design generally accepied for such purposes and payment for all such
services and materials shall be considered as included in the other pay items of this Contract.

B. Existing Signs. The Contractor shall ensure that all existing traffic signs are erect, ¢lean
and in full view of the intended traffic at all times. Street name signs at major street intersections shall be
maintained erect at all times. If these signs should interfere with construction, the Contractor shall notify the
Architect, in wriling, at least 48 hours in advance for City personnel to temporarily relocate or cover said signs.
The Architect will direct the Contractor as to the correct positions to re-set all traffic and street name signs to
permanent locations when notified by the Contractor that the interfering construction is complete.

C. Manual Traffic Control. Manual traffic control shall be in conformity with the Traffic
Control Manual, except that the designated liaison officer shall be contacted at the Tucson Police Department.
When construction activities or traffic hazards at the construction site require the use of flagmen, it shall be the
Contractor’s responsibility to provide trained flagmen to direct traffic safely. When traffic hazards at construction
sites warrant the use of certified police personnel to direct traffic, arrangements must be made with the liaison
officer at the Tucson Police Departtnent.

D. Contractor Equipment. The assembly and tumarounds of the Contractor’s equipment
shall be accomplished using adjacent local streets when possible. Equipment used and/or directed by the
Contractor shall travel with traffic at all times. Supply trucks shall travel with traffic except when being spotted.
Contractor shall provide a flagman or off-duty, uniformed Tucson officer to assist with spotting,

793186.8
B



E. Traffic Alterations. During construction, it may be necessary to alter traffic control. Any
such alterations shall be in accordance with the Traffic Control Manual, No street within the Project area may be
closed to through traffic or to local emergency traffic without prior, written approval of the Architect. Written
approval may be given if sufficient time exists to allow for notification of the public at least 72 hours in advance of
such closing. Partial closure of streets within the Project shall be done in strict conformity with the Traffic Control
Manual and the Architect’s written directions.

F. Intersections. Caution should be used when excavating near intersections with traffic
signal underground cable. Contractor shall notify the Architect, in writing, 24 hours in advance of any Work at
such intersections. The Contractor shall install and maintain temporary overhead traffic signal cable as specified
by the Architect when underground conduit is to be severed by excavations at intersections. The Contractor shall
provide an off-duty, uniformed Tucson police officer to direct traffic while the traffic signal is turned off and the
wiring is transferred. All damaged or modified traffic signal overhead and underground items shall be repaired and
restored to the Architect’s satisfaction. Magnetic detector loops shall, under no circumstances, be spliced.

G. Adjacent Property Access. The Contractor shali maintain access to all businesses, schools
and residences along the Project alignment at all times in accordance with the Traffic Control Manual.

H. Covered Crossings. Where crossings of existing pavement oceurs, no open trenches shall
be permitted overnight, but plating may be permitted if conditions allow, as determined by the Architect in his sole
discretion. If plates cannot be used, crossings shall either be back-filled or the Contracter shall provide a detour.

3.11 Indemnification. To the fullest extent permitted by law, the Contractor shall indermnify and hold
harmless the District and each Board member, officer, employee or agent thereof (the District and any such
person being herein called an “Indemnified Party™), for, from and against any and all losses, claims, damages,
liabilities, costs and expenses (including, but not limited to, reasonable attorneys’ fees, court costs and the costs
of appellate proceedings) to which any such Indemnified Party may become subject, under any theory of
liability whatsoever (“Claims”) to the extent that such Claims (or actions in respect thercof) are causcd by the
negligent acts, recklessncss or intentional misconduct of the Contractor, its officers, employees, agents, or any
fier of subcontractor in connection with Contractor’s work or services in the performance of this Agreement.
The amount and type of insurance coverage requirements set forth below will in no way be construed as limiting
the scope of the indemnity in this Section,

3,12  Insurance.
A, General.

1. Insurer Qualifications. Without limiting any obligations or liabilities of
Contractor, Contractor shall purchase and maintain, at its own expense, hereinafier stipulated minimum
insurance with insurance companies authorized to do business in the State of Arizona pursuant to ARIZ.
REY. STAT. § 20-206, as amended, with an AM Best, Inc. rating of A- or above with policies and forms
satisfactory to the District. Failure to maintain insurance as specified herein may result in termination of
this Contract at the District’s option.

2. No Representation of Coverage Adequacy. By requiring insurance herem, the
District does not represent that coverage and limits will be adequate to protect Contractor. The District
reserves the right to review any and all of the insurance policies and/or endorsements cited in this Contract
but has no obligation to do so. Failure to demand such evidence of full compliance with the msurance
requirements sct forth in this Contract or failure to identify any insurance deficiency shall not relieve
Contractor from, nor be construed or deemed a waiver of, its obligation to maintain the required insurance
at all times during the performance of this Contract.
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3. Additional Insured. All insurance coverage, except Workers” Compensation
insurance and Professional Liability insurance, if applicable, shall name, to the fullest extent permitted by
law for claims arising out of the performance of this Contract, the District, its agents, representatives,
officers, directors, officials and employees as Additional Insured as specified under the respective
coverage sections of this Contract.

4. Coverage Term. All insurance required herein shall be maintained in full force
and effect unti] all Work or Services required o be performed under the terms of this Contract are
satisfactorily performed, completed and formally accepted by the District, unless specified otherwise in
this Contract.

5. Primary Insurance. Contractor’s insurance shall be primary insurance with
respect to performance of this Contract and in the protection of the District as an Additional Insured.

6. Claims Made. In the event any insurance policies required by this Agreement
are written on a “claims made” basis, coverage shall extend, either by keeping coverage in force or
purchasing an extended reporting option, for three years past completion and acceptance of the services.
Sucl contimiing coverage shall be evidenced by submission of annual Certificates of Tnsurance citing
applicable coverage is in force and contains the provisions as required herein for the three-year period.

7. Waiver. All policies, except for Professional Liability, inclading Workers
Compensation insurance, shall contain a waiver of rights of recovery (subrogation) against the District, its
agents, representatives, officials, officers and employees for any claims arising out of the Work or Services
of Contractor. Contractor shall arrange to have such subrogation waivers incorporated into each policy via
formal written endorsement thereto.

8. Policy Deductibles and/or Self-Insured Retentions. The policies set forth in these
requirements may provide coverage that contains deductibles or setf-insured refention amounts. Such
deductibles or self-insured retention shall not be applicable with respect to the policy limits provided to the
District. Contractor shall be solely responsible for any such deductible or self-insured retention amount.

9. Use of Subcontractors. If any Work under this Contract is subcontracted in any
way, Contractor shall exccute written agreement with its Subcontractors containing the indemmnification
provisions set forth in this Section and insurance requirements set forth herein protecting the District and
Contractor. Contractor shall be responsible for executing any agreements with its Subcontractor and
obtaining certificates of insurance verifying the insurance requirements.

10. Evidence of msurance. Prior to commencing any Work or Services under this
Contract, Contractor will provide the District with suitable evidence of insurance in the form of certificates
of insurance and a copy of the declaration page(s) of the insurance policies as required by this Contract,
issued by Contractor’s insurance insurer(s) as evidence that policies are placed with acceptable insurers as
specified herein and provide the required coverages, conditions and limits of coverage specified in this
Contract and that such coverage and provisions are in full force and effect. Confidential information such
as the policy premium may be redacted from the declaration page(s) of each insurance policy, provided
that such redactions do not alter any of the information required by this Contract. The District shall
reasonably rely upon the certificates of insurance and declaration page(s) of the insurance policies as
evidence of coverage but such acceptance and reliance shall not waive or alter in any way the insurance
requirements or obligations of this Contract. If any of the policies required by this Contract expire during
the life of this Contract, it shall be Contractor’s responsibility to forward renewal certificates and
declaration page(s) to the District 30 days prior to the expiration date. Al certificates of msurance and
declarations required by this Contract shall be identified by referencing this Contract. A $25.00
administrative fee shall be assessed for all certificates or declarations received without a reference to this
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Contract. Additionally, certificates of insurance and declaration page(s) of the insurance policies
submitted without referencing this Contract will be subject to rejection and may be returned or discarded.

Certificates of insurance and declaration page(s) shall specifically include the following provisions:

a. The District, its agents, representatives, officers, Board Members,
attorneys, officials and employees are Additional [nsureds as follows:

6] Commercial General Liability - Under Insurance Services
Office, Inc., (“ISO”) Form CG 20 10 03 97 or equivalent.

(it} Auto Liability - Under ISO Form CA 20 48 or equivalent.
(ifi)  Excess Liability - Follow Form to underlying msurance.

b. Contractor’s insurance shall be primary insurance with respect to
performance of this Contract.

c. All policies, except for Professional Liability, mchiding Workers’
Compensation, waive rights of recovery (subrogation) against District, its agents, representatives,
officers, officials and employees for any claims arising out of Work or Services performed by
Contractor under this ContracL.

d. ACORD certificate of insurance form 25 (2014/01) is preferred.
If ACORD certificate of insurance form 25 (2001/08) is used, the phrases in the cancellation
provision “endeavor to”” and “but failure to mail such notice shall impose no obligation or liability
of any kind upon the company, its agents or representatives” shall be deleted. Certificate forms
other than ACORD form shall have similar restrictive language deleted.

B. Required Insurance Coverage.

1. Commercial General Liability. Contractor shall maintain “occurrence” form
Commercial General Liabjlity insurance with an unimpaired limit of not less than $1,000,000 for each
occurrence, $2,000,000 Products and Completed Operations Annual Aggregate and a $2,000,000 General
Aggregate Limit. The policy shall cover liability arising from premises, operations, independent
contractors, products-completed operations, personal injury and advertising injury. Coverage under the
policy will be at least as broad as ISO policy form CG 00 010 93 or equivalent thereof, including but not
limited to, separation of insured’s clause. To the fullest extent allowed by law, for claims arising out of
the performance of this Contract, the District, its agents, representatives, officers, officials and employees
shall be cited as an Additional Insured under ISO, Commercial General Liability Additional Insured
Endorsement form CG 20 10 03 97, or equivalent, which shall read “Who is an Insured (Section I} is
amended to include as an insured the person or organization shown in the Schedule, but only with respect
to liability arising out of “your work™ for that insured by or for you.” If any Excess insurance is utilized to
fulfill the requirements of this subsection, such Excess insurance shall be “follow form” equal or broader
in coverage scope than underlying insurance,

2. Vehicle Liability. Contractor shall maintain Business Automobile Liability
insurance with a limit of $1,000,000 each occurrence on Contractor’s owned, hired and non-owned
vehicles assigned to or used in the performance of the Contractor’s Work or Services under this Contract.
Coverage will be at least as broad as 1SO coverage code “1” “any auto” poliey form CA 00 01 1293 or
equivalent thereof. To the fullest extent allowed by law, for claims arising out of the performance of this
Contract, the District, its agents, representatives, officers, directors, officials and employees shall be cited
as an Additional Insured under ISO Business Auto policy Designated Insured Endorsement form CA 20




48 or equivalent. If any Excess insurance is utilized to fulfill the requirements of this subsection, such
Excess insurance shall be “follow form” equal or broader in coverage scope than underlying msurance.

3. Professional Liability. If this Contract is the subject of any professional Services
or Work, or if the Contractor engages in any professional Services or Work adjunct or residual to
performing the Work under this Contract, the Contractor shall maintain Professional Liability insurance
covering negligent errors and omissions arising out of the Services performed by the Contractor, or anyone
employed by the Contractor, or anyone for whose negligent acts, mistakes, errors and omissions the
Contractor is legally liable, with an unimpaired liability insurance limit of $2,000,000 each claim and
$2,000,000 annual aggregate.

4. Workers®’ Compensation Insurance. Contractor shall maintain Workers’
Compensation insurance to caver obligations imposed by Federal and State statutes having jurisdiction
over Contractor’s employees engaged in the performance of Work or Services under this Contract and
shall also maintain Employers Liability Insurance of not less than $500,000 for each accident, $500,000
disease for each employee and $1,000,000 disease policy limit.

5. Builder’s Risk Insurance. Unless expressly waived by the District Chairman in a
written addendum or amendment to this Contract, the Contractor shall be responsible for purchasing and
maintaining insurance to protect the Project from perils of physical loss. The insurance shall provide for
the full cost of replacement for the entire Project at the time of any loss. The insurance shall include as
named insureds the District, the Contractor, the Contractor’s Subcontractors and subsubcontractors and
shall insure against loss from the perils of fire and all-risk coverage for physical loss or damage due to
theft, vandalism, collapse, malicious mischief, transit, flood, earthquake, testing, resulting loss arising
from defective design, negligent workmanship or defective material. The Contractor shall increase the
coverage limits as necessary to reflect changes in the estimated replacement cost.

C. Cancellation_and Expiration Notice. Insurance required herein shall not expire, be
canceled, or be materially changed without 30 days’ prior written notice to the District.

313 Performance Bond. The Contractor shall be required to furnish non-revocable security binding
the Contractor to provide faithful performance of this Contract in the amount of one hundred percent {100%) of the
total Contract Price payable to the District. Performance security shall be in the form of a performance bond,
certified check, cashier’s check or irrevocable letter of credit. This security must be in the possession of the
Procurement Administrator within seven days after execution of this Agreement by the District. If the Contractor
fails to execute and deliver the security instrument as required, the Contractor may be found in default and this
Contract terminated by the District. In case of default the District reserves all rights. All performance bonds shall
be executed in the form attached hereto as Exhibit I, duly executed by the Contractor as Principal and having as
Surety thereon a Surety company approved by the District and holding a Certificate of Authority o transact surely
business in the State of Arizona by the Arizona Department of Insurance. Tndividual sureties are unacceptable. All
Tnsurers and Sureties shall have, at the time of submission of the performance bond, an A.M. Best’s Key Rating
Guide of “A-" or better as currently listed in the most recent Best Key Guide, published by the AM. Best

Company.

3.14  Payment Bond. The Contractor shall be required to furnish non-revocable security for the
proteetion of all persons supplying labor and material to the Contractor or any Subcontractor for the performance
of any Work related to this Contract. Payment security shall be in the amount of one hundred percent (100%}) of
the total Contract Price and be payable to the District. Payment security shalt be in the form of a payment bond,
certified check, cashier’s check or irrevocable letier of credit. This security must be In the possession of the
Procurement Administrator within seven days after execution of this Agreement by the District. If the Contraclor
fails to execute and deliver the security instrument as required, the Contractor may be found in default and this
Contract terminated by the District. In case of default the District reserves all rights. All payment bonds shall be
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executed in the form attached hereto as Exhibit J, duly executed by the Contractor as Principal and having as
Surety theteon a Surety company approved by the District and holding a Certificate of Authority to fransact surety
business in the State of Arizona by the Arizona Department of Insurance. Individual sureties are unaccepiable. All
Insurers and Sureties shall have, at the time of submission of the payment bond, an A.M. Best’s Key Rating Guide
of “A-"" or better as currently listed in the most recent Best Key Guide, published by the A. M. Best Company.

3.15  Changes in the Work. The District may, without invalidating this Contract, order changes in the
Work consisting of additions, deletions or other revisions to this Contract and the Contract Price and the Contract
Time shall be adjusted as provided below. The Contract Price and/or the Contract Time may only be changed by
the District’s written approval authorizing said change, and said changes shall be performed under the applicable
conditions of this Contract. The Contract Price shall be adjusted as a result of a change in the Work as follows:

A Additions. When the District increases the scope of the Work, Contractor will perform
the increased work pursuant to Contractor’s unit prices st forth on the Price Sheet.

B. Deletions. When the District decreases the Work resulting in a decrease i Contractor’s
quantity of the Work, the District shall be allowed a decrease in the Contract Price amounting to the quantity of the
deleted Work multiplied by the Contractor’s unit prices.

C. Estimating. Whenever the District is considering a change to the Work, Contractor shall
promptly, and in any event within five business days, estimate the price of the contemplated additional or deleted
Work in good faith and as accurately as is then-feasible. The estimate shall show quantities of labor, material and
equipment and shall be pursuant to the rates set forth in the Contractor’s Bid.

3.16  Substantial Completion. When the Contractor considers that the Work is Substantially Complete,
the Architect shall prepare and submit to the Contractor a comprehensive list of Punch List items, which the
Contractor may edit and supplement. The Contractor shall proceed promptly to complete and correct Punch List
items. Failure to include an item on the Punch List does not alter the responsibility of the Contractor to complete
all Work in accordance with the Contract Documents. The District shall determine when the Project and the
Contractor’s Work is substantially complete. “Substantial Completion” means construction has been completed in
accordance with the Contract Documents to the extent that the District or its designee can use or occupy the entire
Project, or the designated portion of the Project, for the use intended without any outstanding, concurrent
construction at the site, except as may be required to complete or correct Punch List items. A prerequisite for
Substantial Completion, over and above the extent of construction completion required, is receipt by the District of
acceptable documentation that Contractor has successfully tested and demonstrated all systems for their intended
use. The date of Substantial Completion shall be confirmed by a Certificate of Substantial Completion signed by
the District and Contractor. The Certificate of Substantial Completion signed by the District and Contractor shall
state the respective responsibilities of the District and the Contractor for security, maintenance, utilities, damage to
the Work and insurance. The Certificate of Substantial Compiletion shall also include the Punch List as created by
the Contractor and modified by the District and establish the time for completion and correction of alt Punch List
items. 1f the District and the Contractor cannot agree as to the appropriate date of Substantial Completion, such
issue shall be submitted for dispute resolution in accordance with the procedures set forth in Article III, Part B
below. Notwithstanding such disagreement, the Contractor shall diligently proceed with completion of the Punch
List items.

317  Final Completion. The District shall determine when the Project and the Contractor’s Work is
finally completed. “Final Completion” means completion of the Project by the Contractor in accordance with the
Contract Documents, certified to the District by the Coniractor. Final Completion shail be achieved only upon the
District’s written acceptance of (A) the construction, (B) all testing, (C) demonstration by Contractor that the Work
functions as requited by the Contract Documenis and meets all Contract requirernents, (D) resolution of all
outstanding system deficiencies and Punch List items, if any, (E) delivery of all as-built documentation, drawings,
completed record documents (with revisions made after Substantial Completion), annotated submittals and design
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document deliverables, (F) submittal, acceptance, and delivery of the cne hundred percent (100%) complete O&M
manuals, (G) delivery of warranties, inspection certificates, bonds and all other required documents, (H) all pre-
requisites for final payment and (T) submittal of Contractor’s request for final payment and acceptance enclosing
all required documentation, Upon Final Completion the Architect shall issue a Certificate of Final Completion to
the Contractor on behalf of the District. Following receipt of payment from the District, the Contractor shall make
all payments due to the Subcontractors.

3.18 Payments to Contractor. Payment shall be conditioned upon Contractor’s compliance with the
payment terms and conditions set forth below. Contractor expressly acknowledges and agrees that (A) the
Contract Price is an estimated amount based upon an engineer’s estimate of the quantities of the Materials deemed
necessary to perform the Work and (B) the amount of any payment to be made pursuant to this Contract shall be
determined by the field-measured quantities of Materials actually installed by Contractor. Material or equipment
delivered to the Project by or on behalf of Contractor shall not constitate matetial or equipment furnished m the
performance of the Work until same has been incorporated into the improvements constituting the Project.
Payment shall not constitute acceptance by the District or evidence thereof of any Work performed.

A. Progress Payments.

1. On or before the 15th day of each month after construction has commenced, the
Contractor shall submit to the District an application for payment consisting of the cost of the Work
performed up to the end of the prior month, including the cost of material stored on the site or at other
locations approved by the District. The application shall be deemed approved and certified for payment
seven days after it is submitted unless before that time the District prepares and issues a specific written
finding setting forth those items in detail that are not approved for payment under this Contract. Prior to
submission of the next application for payment, the Contractor shall make available at the request of the
District a statement accounting for the disbursement of funds received under the previous application for
purposes of audit, as well as unconditional lien waivers from Contractor, each subcontractor and supplier.
The extent of such statement shall be as agreed upon between the District and Contractor.

2. Within 14 days after approval of each monthly application for payment, the
District shall pay directly to the Contractor the appropriate amount for which application for payment is
made, less amounts (a) previously paid by the District, (b) sufficient to pay expenses the District
reasonably expects to incur in correcting deficiencies which are set forth in writing and provided to the
Contractor and {(c) any retainage as set forth in subsection 3.18(B) below.

3 The District’s progress payment, occupancy or use of the Project, whether in
whole or in part, shall not be deemed as acceptance of any Work not conforming to the requirements of
this Contract.

4. Upon Substantial Completion of the Work, the District shall pay the Contractor

the unpaid balance of the cost of the Work, Jess a sum equal to the Contractor’s estimated cost of
completing any unfinished items as agreed to between the District and the Contractor as to extent and time
for Final Completion. The District thereafier shall pay the Contractor monthly the amount retained for
unfinished items as each itcm is completed.

B. Retainage. With respect to the Work, the District shall retain ten percent (10%) of the
amount of cach estimate until Final Completion and acceptance of all Material, equipment and Work covered by
this Contract. Any securities submitted by Contractor in licu of retainage as may be allowed by law, shall be
deposited in an escrow account by the District. The District shall be listed as payse or multiple payees with
Contractor on all such securities.
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C. Payment for On-site and Offsite Stored Materials. Payment shall be made on account of
Materials and cquipment delivered and suitably stored-at the site for subsequent incorporation in the Work.
Payment may similarly be made for Materials and equipment suitably stored off the site, conditioned upon the
Contractor fumishing evidence to the District that (1) title to the Materials and equipment will pass to the District
upon payment therefore, (2) the Materials and equipment are adequately safeguarded and insured, including during
{ransit from the off-site location to the Project site (3) conditional lien waivers from all suppliers, and (3) such
other matters as the District may reasonably request in order to protect its interests. With the prior, written
approval of the District, Contractor may advance order the bulk delivery of Materials to be incorporated into the
Work over the course of this Contract. Upon delivery and receipt of supplier invoice, the District shall pay for the
bulk delivery, either directly to the Contractor or to the vendor or by joint check to Contractor and vendor, and
shall receive a fiill release for the amount paid from vendor and Contractor. Contractor agrees to assume full
responsibility for the safekeeping of all such Materials and shall guarantee to the District that such Materials shall
remain safe from theft or damage from any and all causes (unless caused by the sole negligence of the District).
Contractor shall immediately replace, repair or restore said Materials to their original condition so as to not cause
any delay in the Work, and Contractor shall indemnify and hold harmless the District for, from and against amry and
all Joss, cost, Hability or expense resulting from any loss or damage to any of the Materials described herein from
any cause unless due to the District’s sole negligence. Should the District have reason to belicve Contractor is not
properly safeguarding any of the Materials, the District shall have the right, but not the affirmative duty, to
immediately take such steps as it deems necessary to do so, including removing Contractor from the job, replacing
any Materials or expending any sums to properly carry out Contractor’s responsibility hereunder, and any amounts
so expended shall be billed back to Contractor or deducted from any sums then or thereafter due to Contractor.
Contractor shall fully insure all Materials stored on site as required by the District, and if such insurance 1s not
obtained due to a lack of insurable interest, the District shall have the right to obtain such insurance and charge the
amount thereof back to Contractor or deduct said amount from any funds then or thereafter due to Contractor.

D Title to Construction Work. The Contractor warrants that title to all Work covered by an
application for payment shall pass to the District no later than the time of payment. The Contractor further
watrants that upon submittal of an application for payment, all Work for which applications for payment have been
previously issued and payments received from the District shall be fiee and clear of liens, claims, security interests
or encumbrances in favor of the Contractor, Subcontractors, material suppliers, or other persons or entities making
a claim by reason of having provided labor, Materials and equipment relating to the Work,

E. Final Payment.

1. Final payment, consisting of the unpaid balance of the cost of the Work shall be
due and payable at Final Completion and acceptance by the District. Before issuance of final payment, the
District may request satisfactory evidence that all payrolls, Materials bills and other indebtedness
connected with the Work have been paid or otherwise satisfied.

2. In making final payment the District waives all claims except for:
a. Outstanding liens.
b. Improper workmanship or defective Materials.
C. Work not in conformance with this Contract or Work not completed.
d. Terms of any special warranties required by this Contract.
¢ Delivery to District of all warranties, operation and maintenance

manuals, “AS-BUILT” record drawings and other documents as required by this Contract.

f. Right to audit Contractor records for a petiod of three years.
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2. Claims previously made in writing and which remain unsettled.

3. Acceptance of final payment by the Contractor shall constitute a waiver of
affirmative claims by the Contractor, except those previously made in writing and identified as unsettled at
the time of final payment.

F. Warranty. Contractor or its assignee shall give to the District a two-year warranty
against deficiencies in material and workmanship for all Work on the Project or other such warranty as required
by the District Architect, which warranty shall begin on the date that the District accepts the Work as provided
in this Section. Any material deficiencies in material or workmanship identified by District staff during the two-
year warranty period shall be brought to the attention of the Contractor or its assignee that provided the
warranty, which shall promptly remedy or cause to be remedied such deficiencies 1o the reasonable satisfaction
of the District Architect. Continuing material deficiencies in a pasticular portion of the Work shall be sufficient
grounds for the District to require (1} an extension of the warranty for an additional one-year period and (2) the
proper repair of or the removal and reinstallation of, that portion of the Work that is subject to such continuing
deficiencies. Regardless of whether the applicable warranty period has expired, the Contractor agrees to repair
any damage to the Work caused by Contractor’s construction activities on the Property. Nothing contained
herein shall prevent the District or Contractor from seeking recourse against any other third party for damage to
the Work caused by such third party.

3.19 Offset,

Al Offset for Damages. In addition to all other remedies at law or equity, the District may
offset from any money due to the Contractor any amounts Contractor owes 1o the District for damages resulting
from breach or deficiencies in performance or breach of any obligation under this Contract.

B. Offset for Delinquent Fees or Taxes. The District may offset from any money due to the
Contractor any amounts Contractor owes to the District for delinquent fees, transaction privilege taxes and
property taxes, including any interest or penalties.

PART B - PERFORMANCE OF THE WORK

320  Project Videotape. The Contractor shall produce and provide a project videotape to the Architect.
All costs associated with the Project videotape produced in accordance with this Section shall be deemed

incidental.

321  Soil and Subsurface Conditions. In addition to conformance to PAG Specifications,
Section 102-7 (Examination of Plans, Specifications, and Site of Work) and Exhibit A, Specifications,
Section 31 20 01 (Geotechnical Evaluation), the Contractor shall make its own determinations as to the soil and
subsurface conditions, including rock, caliche and ground water and shall complete the Work in whatever material
and under whatever conditions may be encountered or created, without extra cost to the District, except pursuant to
the provisions of the PAG Specifications Section 104-2.02.

322  Work Scheduling. Time is of the essence for this Contract. Contractor shall provide the Architect
with any requested scheduling information and a proposed schedule for performance of the Work within the
Contract Time in a form acceptable to the Architect and approved by the Architect, in his sole and absolute
discretion, providing for commencement and completion of the Work (the “Schedule™). The Schedule shall
include the date for Substantial Completion of the Work. The Architect may revise the Schedule during the course
of the Work. Contractor, to induce the District to enter into this Contract, has and does hereby agree to fully
perform and complete the Work for the Contract Price within the Schedule.

793186.8
19



323  Contractor’s Representative. The Contractor or his authorized representative shall be present at
the Work site at all times during working hours. Instructions and information provided by the Architeet to the
Confractor’s representative shall be considered as having been given to the Contractor, per PAG Specifications
Section 105-5.

3.24  Prosecution of the Work. The Contractor shall prosecute the Work so that the portion of the Work
completed at any point in time shall be not less than as required by the Schedule. If the delay is an Inexcusable
Delay, as defined below, the Contractor shall prepare a recovery schedule for the Architect’s review and approval,
showing how the Contractor will compensate for the delays and achieve Substantial Completion by the date(s)
shown on the Schedule. If the Contractor is unable to demonstrate how it will overcome Inexcusable Delays, the
Architect may order the Contractor to employ such extraordinary measures as are necessary to bring the Work into
conformity with the Substantial Completion date(s) set forth therein, the costs of which shall be included as part of
the Cost of the Work. If the delay is an Excusable Delay, as defined below, the Architect shali either (A) authorize
an equitable extension in the Schedule to account for such delay, and equitably adjust the contract sum on account
of such delay or (B) request that the Contractor prepare a recovery schedule showing how (if possible) the
Contractor can achieve Substantial Completion by the applicable date shown on the Schedule, and equitably adjust
the Contract Price in accordance with the provisions of this Contract on account of any extraordinary activities
required of the Contractor on account of such recovery schedule.

3,25  Ixtensions of Time.

A, Allowable Extensions. An extension in the scheduled date of Substantial Completion will
only be granted in the event of Excusable Delays affecting the Schedule for the Work. The Contractor shall be
entitled to general condition costs and extra costs related to the Excusable Delay for idle labor, equipment
inefficiency and lost productivity of the performance of the Work. The Contractor must submit evidence
reasonably satisfactory to the District substantiating such costs. Such adjustment to the Price and Substantial
Completion date shall be issued in a Change Order or Contract amendment, as applicable.

B. Excusable Delay, To the extent any of the following events results in an actual delay m
the Work, such shall constitute an “Excusable Delay” (to the extent not set forth below, a delay will be considered
an “Inexcusable Delay™):

1. Delays resulting from Force Majeure.

2. Differing, unusual or concealed site conditions that could not reasonably have
been anticipated by the Contractor in prepating the Schedule, including, without limitation, archaeological
finds and unusual soi! conditions {including rock or other geological conditions), underground
foundations, abandoned utility lines and water conditions.

3 Delays tesulting from the existence or discovery of Hazardous Materials on the
Site not brought to the Site by the Contractor.

4. Delays resulting from changes in Applicable Laws occurring after the date of
execution of this Contract.

3. Delays occurring due to the acts or omissions of the District and those within the
control of the District.

6. Delays occurring due to the acts or omissions of a utility, so long as Contractor
has coordinated with the utility causing the delay and the delay occurs despite reasonable sieps taken by
Contractor to aveid the delay.
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7. Delays resulting from weather conditions that make it unreasonable to perform
the Work in accordance with the Schedule; provided, however, that Contractor’s Schedule shall be deemed
to include 10 days for weather delays (the “Expected Delay Days”), regardless of whether such weather
delays are specifically set forth in the Schedule. Contractor shall notify the District within 24 hours n
writing of a weather-related delay. If Contractor fails to give the required 24-hour notice, no such weather
delay will be subtracted from the Expected Delay Days. Weather delays shall not be deemed “Excusable”
unless all of the Expected Delay Days have been exhausted.

8. Delays resulting from Additional Work (defined below) that cannot be performed
concurrently with the Work on the Schedule.

C. Reauired Notice. In order to obtain an extension of time due to an Excusable Delay, the
Contractor shall comply with the following requirements. The Contractor shall notify the Architect in writing of
the Excusable Delay as soon as practicable, but i no event more than seven Days after the Contractor becomes
aware of the occurrence of the Excusable Delay. Such notice shalf describe the Excusable Delay and shall state the
approximate number of Days the Contractor expects to be delayed. After the cessation of the Excusable Delay, the
Contractor shall notify the Architect of the number of Days the Contractor believes that its activities were in fact
delayed by the Excusable Declay. In the event that the delay arises as a result of a Change Order request by the
District, the request for an extension of time contained in the resulting Change Order proposal shall be deemed
sufficient for purposes of this subsection.

D. Determination. Within ten days after cessation of an event giving rise to either an
Bxcusable Delay or Incxcusable Delay, the parties will use good faith efforts to agree on the extent to which the
Work has been delayed and whether the delay is an Excusable Delay or an Inexcusable Delay. In the absence of
agreement between the parties as to the then-current status of Excusable Delays and Inexcusable Delays, the
Architect will provide the Contractor with written notice of Architect’s determination of the respective number of
Days of Excusable Delay and/or Inexcusable Delay. The Architect’s determination may be issued at such time as
the Architect deems reasonable, but not later than ten Days after receipt by the Architect of the Contractor’s written
request for such determination. The Contractor shall not, however, deem an issuance by the Architect ot such a
determination to be a concurrence of the matters set forth in the Contractor’s request. The Contractor may invoke
the dispute resolution procedures set forth in Part D below with respect to such determination.

E. Concurrent Delay. To the extent the Contractor is entitled to an extension of time due to
an Excusable Delay, but the performance of the Work would have been suspended, delayed or interrupted by the
fault or neglect of the Contractor or by an Inexcusable Delay, the Contractor shall not be entitled to any additional
costs for the peried of such concurrency.

326 Liquidated Damages. It is expressly understood that should Contractor fail to complete the Work
covered hereby within the Contract Time, the Contractor agrees to pay and shall pay to the District upon request
therefore for each calendar day of delay beyond the original or revised scheduled time of completion of
Contractor’s Work as liquidated damages, and not as a penalty, in the amount per day as sct forth in PAG
Specifications Section 108-9, for each calendar day of delay.

A Prior to Termination, If this Contract is not terminated, the Contractor shall continue
performance and be liable to the District for the liquidated damages until the Work is complete.

B. After Termination. In the cvent the District exercises its right of termination, the
Contractor shall be liable to the District for any excess costs and, in addition, for liquidated damages until such
time as the District may reasonably obtain delivery or performance of similar Services.

327  Suspension by the District for Convenience.
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A. District Determination. The District may order the Contractor in writing to suspend,
delay or interrupt all or any part of the Work without cause for such period of time as the District may determine to
be appropriate for its convenience.

B. Contract Adjustments. Adjustments caused by suspension, delay or interrupfion shall be
made for increases in the applicable contract sum and/or the date(s) of Substantial Completion, No adjustment
shall be made if the Contractor is or otherwisc would have been responsible for the suspension, delay or
interruption of the Work, or if another provision of this Contract is applied to render an equitable adjustment.

328  Termination by the District for Convenience. The District may, upon 30 days” wiitten notice to
the Contractor, terminate this Contract, in whole or in part, for the convenience of the District without prejudice to
any tight or remedy otherwise available to the District. Upon receipt of such notice, the Contractor shall
immediately discontinue all Services affected unless such notice directs otherwise. In the event of a termination
for convenience of the District, the Contractor’s sole and exclusive right and remedy shall be payment for all Work
performed through the date of termination. The Contractor shall not be entitled to be paid any amount as profit for
unperformed Services or consideration for the District’s termination by convenience.

3.29  Temunation by the District for Canse.

A Default; Cure. If the Contractor refuses or fails to supply sufficient property skilled statf
or proper Materials, or disregards laws, ordinances, rules, regulations, or orders of any public authority jurisdiction,
or otherwise substantially violates or materially breaches any term or provision of this Contract, and such
nonperformance or violation continues without cure for seven days after the Contractor receives written notice of
such nonperformance or violation from the District, then the District may, without prejudice to any right or remedy
otherwise availabie to the District, terminate this Contract.

B. Subsiitute Performance. Upon termination of this Contract by the District, the District
shall be entitled to furnish or have furnished the Services to be performed hereunder by the Contractor by whatever
method the District may deem expedient. Also, in such case, the Contractor shall not be entitled to receive any
further payment untii completion of the Work, and the total compensation to the Contractor under this Contract
shall be the amount that is equitable under the circumstances. If the District and the Contractor are unable to agree
on the amount to be paid under the foregoing sentence, the District shall fix an amount, if any, that it deems
appropriate in consideration of all of the circumstances surrounding such termination, and shall make payment
accordingly. The Contractor may dispute the District’s assessment of the termination amount pursuant to the
dispute resolution process set forth in in Part D of this Contract.

C. Contractor Insolvency. Upon the appointment of a receiver for the Contractor, or if the
Contractor makes a general assignment for the benefit of creditors, the District may terminate this Contract,
without prejudice to any right or remedy otherwise available to the District, upon giving three business days’
written notice to the Contractor. If an order for relief is entered under the bankruptey code with respect to the
Contractor, the District may terminate this Contract by giving three business days’ written notice to the Contractor
unless the Contractor or the trustee completes all of the following:

1. Promptly cures all breaches within such three-day period.

2. Provides adequate assurances of future performance.

3. Compensates the District for actual pecuniary loss resulting from such breaches.

4. Assumes the obligations of the Contractor within the established time limits.
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330  Coniract Subject to Appropriation. The District is obligated only to pay its obligations set forth
in this Agreement as may lawfully be made from funds appropriated and budgeted for that purpose during the
District’s then current fiscal year. The District’s obligations under this Agreement are current expenses subject
to the “budget law” and the unfettered legislative discretion of the District concerning budgeted purposes and
appropriation of funds. Should the District elect not to appropriate and budget funds to pay its Agreement
obligations, this Agreement shall be deemed terminated at the end of the then-current fiscal year term for which
such funds were appropriated and budgeted for such purpose and the District shall be relieved of any subsequent
obligation under this Agreement. The parties agree that the District has no obligation or duty of good faith to
budget or appropriate the payment of the District’s obligations set forth in this Agreement i any budget in any
fiscal year other than the fiscal year in which this Agreement is executed and delivered. The District shall be the
sole judge and authority in determining the availability of funds for its obligations under this Agreement. The
District shall keep Contractor informed as to the availability of funds for this Agreement. The obligation of the
District to make any payiment pursuant to this Agreement is not a general obligation or indebtedness of the
District. Contractor hereby waives any and all rights to bring any claim against the District from or relating in
any way to the District's termination of this Agreement pursnant to this section.

3131  Additional Work, Materials and/or Overtime. Contractor expressly agrees that i’ overtime or
additional workers or materials arc necessary to meet the Schedule, that such overtime will be performed or
additional workers or materials will be procured by the Contractor, and the additional expense thereof shall be
borne by Contractor unless the delay requiring overtime was directly caused by the District, in which event
Contractor shall be entitled to compensation for such overtime Work. If the District requests Contractor to perform
additional Work in comnection with the Project (“Additional Work™), Contractor shall charge the District a
negotiated fixed amount for the Additional Work. In the event a fixed amount cannot be negotiated, Contractor
shall invoice the District on a time and materials basis for the Additional Work at the unit prices set forth in the
price sheet.

332  No Damage for Delay or Additional Work by the District. Contractor shall adjust its operations to
conform to any progress schedule changes and hereby waives and releases the District from any liability for
damages or expenses that may be caused to or sustained by Contractor by reason of such changes or by reason of
delays in the Work, whether caused in whole or in part by conduct on the part of the District, including without
limitation, any breach of this Contract or delays by other contractors or Subcontractors. Contractor’s exclusive
remedy in the event of delay or Additional Work by the District shall be an extension of time hereunder to
complete the Work.

333  Risk of Loss. Contractor shall assume the risk of loss occasioned by fire, theft or other damage to
Materials, machinery, apparatus, tools and equipment relating to the Work prior to actual installation in final place
on the Project and acceptance by the District. Contractor shall be responsible for damage to the Materials,
machinery, apparatus, tools, equipment and property of the District and other contractors resulting from the acts or
omissions of its Subcontractors, employees, agents, representatives Subcontractors, and for payment of the full
costs of repair or replacement of any said damage.

334  Protection of Finished or Partially Finished Work. The Contractor shall propetly guard and
protect all finished or partially fiished Work and shall be responsible for the same until the entire Contract 15
completed and accepted by the Architect. The Contractor shall turn over the entire Work in full accordance with
this Contract before final settlement shall be made.

335  Characier and Status of Workers. Only skilled foremen and workers shall be employed on
portions of the Work requiring special qualifications. When required by the Architect, the Contractor shall
discharge any person who is, in the opinion of the Architect, disorderly, dangerous, insubordinate, incompetent or
otherwise objectionable. The Contractor shall indemnify and hold harmless the District from and against darmages
or claims for compensation that may occur in the enforcement of this Section. The Contractor shall be responsible
for ensuring the legal working status of its employees and its Subcontractor’s employees. The Contractor agrees
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that once assigned to Work under this Contract, key personnel shall not be removed or replaced without written
notice to the District. If Key Personnel are not available for Work under this Contract for a continuous period
exceeding 30 Days, or are expected to devote substantially less effort to the Work than initially anticipated, the
Contractor shall immediately notify the District and shall, subject to the concurrence of the District, replace such
personnel with personnel of substantially equal ability and quatifications.

336  Work Methods. The methods, equipment and appliances used on the Work shall be such as will
produce a satisfactory quality of Work, and shall be adequate o complete this Contract within the Contract Time.
Except as is otherwise specified in this Contract, the Contractor’s procedure and methods of construction may, in
general, be of its own choosing, provided such methods (A) follow best general practice and (B) are calculated to
secure results which will satisfy the requirements of this Contract. The Work covered by this Contract shall be
carefully laid out in advance and performed in a manner to minimize interference with nonnal operation and
utilization of the District’s right-of-way. The Contractor shall exercise caution during the course of this Work to
avoid damage to all known existing or possible unknown existing underground utilities. It shall conduct its
operations in such a manner as to avoid injury to its personnel and to avoid damage to all utilittes. Any damage
done will be repaired without delay and at the expense of the Contractor.

337  Safety Fencing Requirement for Trenches and Fxcavations. The Contractor shall provide safety
construction fencing around ali open trenches and excavations during all non-working hows. In addition, the
Contractor shall provide safety fencing around the Project site during working hours in order to ensure public
safety. The Contractor shall provide for the safety and welfare of the general public by adequately fencing all
excavations and trenches that are permitted by the Architect to remain open when construction is not m progress.
Fencing shall be securely anchored to approved steel posts located not less than six feet on center, having a
minimum height of six feet, and shall consist of wire mesh fabric of sufficient weight and rigidity to adequately
spat a maximum supporting post separation of six feet. The fencing, when instafled about the periphery of
excavations and trenches, shall form an effective barrier against imtrusion by the general public into arcas of
construction. The Contractor, at all times when construction is not in progress, shall be responsible for maintaining
the fencing in good repair, and upon notification by the Architect, shall take immediate action to rectify any
deficiency. Prior to the start of any excavation or trenching required for the execution of the proposed Work, the
Contractor shall submit to the Architect for approval, detailed plans showing types of materials and methods of
fabrication for the protective fencing. There will be no scparate measurement or payment for furnishing, instatling,
or maintaining protective fencing. The cost shall be considered incidental to the cost of the pipe, bridge, and any
other structures for which trenching is necessary.

338  Plans and Shop Drawings, Samples and Substitution of Materials. Al submittals shall conform 1o
PAG Specifications, Section 105-2 (Plans and Working Drawings) and with the Specifications aftached hereto as
Exhibit A. Contractor shall furnish, within three business days following request therefore by the District, detailed
drawings of the Work, samples of Materials and other submittals required for the performance or coordination of
the Work. Substitutions shall be equal or superior to Materials specified in the Contract Documents, shall be
clearly identified on submittals as “proposed substitutions” and shall be approved by the District in accordance
with Section 2.4 above. Contractor shall be fully responsible for the adequacy, completencss and promptness of all
such submittals. Materials shall not be farnished to the jobsite unless same is in strict compliance with the
Specifications or otherwise approved in writing by the District. Approval by the District shall not relieve
Contractor of full responsibility for compliance with scope, intent and performance in accordance with this
Contract.

3.39  Cooperation with Utlities. The Contractor shall comply with the requirements of PAG
Specifications 105-6.

340 Sampling and Testing. Sampling and testing shall conform to the requirements of the PAG
Specifications, Section 106.
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341  Cooperation between Contractors. The Contractor shall comply with the requirements of PAG
Specifications, Section 105-7.

342 Outdoor Construction Time Restrictions. Unless otherwise permitted by the Architect,
construction will be restricted as listed in the following table:

May 1 — October 31 November 1 — April 30
5:00 am. to 7:00 p.an, 6:00 a.m. to 7:00 p.m.

Construction Work shall not begin Work prior to 7:00 a.m. and shall stop by 7:00 p.m. on Saturdays, Sundays and
all District, State and Federal holidays.

343  Construction Survey. Construction survey and as-built record drawings shall conform to the
requirements of the PAG Specifications, Section 105-8 {Construction Stakes, Lines and Grades).

344  Survey Control Points. Existing survey markers (either brass caps or iron pipes} shall be protected
by the Contractor or removed and replaced under direct supervision of the Architect. Survey monuments shall be
constructed to the requirements of PAG Specifications, Section 909. Lot comners shall not be dishirbed without
knowledge and consent of the property owner. The Contractor shall replace benchmarks, monuments or lot
corners moved or destroyed during construction at no expense to the District. Contractor and its sureties shall be
liable for correct replacement of disturbed survey benchmarks except where the District elects to replace survey
benchmarks using its own forces.

3.45  Stockpile of Materials.

Al Architect Approval. The Contractor may, if approved by the Architect, place or stockpile
Materials in the public right-of-way provided such Materials do not prevent access to adjacent properties or
prevent compliance with traffic regulations.

B. No Traffic Interference. Traffic shall not be required to travel over stockpiled Materials
and proper dust control shall be maintained.

346 Excess Materials. When excavations are made, resultant loose earth shall be (A) utilized for
filling by compacting in place or (B) disposed of off-site. Tixcess or unsuitable material, broken asphaltic concrete
and broken portland cement concrete excavated from the right-of-way shall be removed from the Project Site and
disposed of by the Contractor. Disposal of material within the Tucson City Limits must be approved by the
Architect. Waste material shall not be placed on private property without express permission of the property
owner. The Contraclor shall, at all times, keep the premises free from accumulation of waste materials or rubbish
caused by its operations. At the completion of the Work, Contractor shall remove all equipment, tools and surplus
materials, and shall completely clean the premises, removing and disposing of all debris and rubbish and cleaning
all stains, spots, marks, dirt, smears or other blemishes. When the Work premises are tumed over to the District,
they shall be thoroughly clean and ready for immediate use. Clean-up shall include removal of all excess pomnting
mortar materials within pipes and removal of oversized rocks and boulders left after finish grading. The
Contractor shall provide for the legal disposal of all waste products and debris and shall make necessary
arrangements for such disposal.

347  Dust Control and Water. Contractor shall implement dust control measures in accordance with
PAG Specifications, Section 207. Installation and removal of fire hydrant meters should be scheduled at least
three business days in advance through the City Water Billing Department. Watering shall conform to the
provisions of PAG Specifications, Section 206. A deposit and installation fee in amounts set forth in the District’s
fee schedule is required for each meter. The cost of the water is at the prevailing ratc.
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3.48 Temporary Sanitary Facilities. The Contractor shall provide ample toilet facilities with proper
enclosures for the use of workers employed on the Work site. Toilet facilities shall be installed and maintained in
conformity with all applicable State and local laws, codes, regulations and ordinances and shall be properly lit and
ventilated, and kept clean at all times. Adequatc and satisfactory drinking water shall be provided at all times and
under no circumstances and under no conditions will the use of common cups be permitted. The Contractor must
supply sanitary drinking cups for the benefit of all employees.

3.49  Electric Power, Water and Telephone. Unless otherwise specified, the Contractor shall make 1ts
own arrangements for electric power, water and telephone.  Subject to the convenience of the utility, it may be
permitted to connect to existing facilities where available, but Centractor shall meter and bear the cost of such
power or water, and installation and disconnect of such power, water and telephone services.

350  Energized Aerial Electrical Power Lines. Utility companies may maintain energized aerial
electrical power lines in the immediate vicinity of this Project. Contractor shall not presume any such lines to be
insulated. Construction personnel working in proximity to these lines may be exposed to an extreme hazard from
electrical shock. Contractor shall ensure that its employees and all other construction personnel working on this
Project are warned of the danger and instructed to take adequate protective measures, including maintaining &
minimum ten feet of clearance between the lines and all construction equipment and personnel. {see: OSHA Std.
1926.55¢ (a) 15, as amended). As an additional safety precaution, Contractor shall call the affected utility
companies to arrange, if possible, to have these lines de-energized or relocated when the Work reaches their
immediate vicinity. The cost of such temporary arrangements shall be borne by the Contractor. Contractor shall
account for the time necessary to cause such utility disconnection in the preparation of its Bid. Electrical utility
companies may maintain energized underground electrical power lines in the immediate vicinity of this Project.
These power lines represent an extreme hazard of electrical shock to any construction personnel or equipment
coming in contact with them. Arizona law requires all parties planning excavations i public rights-of-way to
contact all utility firms for locations of their underground facilitics. Contractor shall ensure that it3s employees and
all other personne! working near any underground power lines must be warned to take adequate protective
measure. (see: OSHA Std. 1926-651 {A), as amended).

3.51  Site Clean Up. Contractor shall at all times, but not less than daily unless otherwise agreed by the
District, keep the premises on which the Work is being performed clean and free from accumnulation of any waste
materials, trash, debris and excess dirt, and at all times shali remove Contractor’s implements, machinery, tools,
apparatus and equipment from the jobsite when not needed on the jobsite. Should the District Representative find
it necessary in his/her opinion to employ help to clean up, remove or storc any of the foregoing due to failure of
Contractor to do so, the expense thereof shall be charged to Contractor. Verbal notice from the District
Representative on cleap-up ot removal is considered adequate notice hereunder, and failure to conform with
hisfher request within 24 hours thereof will be construed as a breach of this Contract by the Contractor and such
charges will be made against Coniractor’s account as are necessary to accomplish the clean-up or removal. The
cost of cleanup, removal or storage by the District, if not deducted by the District from monies due Contractor,
shal! be paid by Contractor within five business days of written demand by the District.

352  Use of the Site. Contractor shall at all times comply fully with all laws, orders, citations, rules,
regulations, standards and statutes with respect to occupational health and safety, the handling and storage of
hazardous materials, accident prevention and safety equipment and practices, including any accident prevention
and safety program of the District; provided, however, that the District shall not be required to impose any safety
requirements or administer any such programs and the review or requirement of any safety plan by the District
shall not be deemed to release Contractor or in any way diminish its liability, by way of indexmnity or otherwise, as
assumed by it under this Contract. Contractor shall conduct inspections regularly to detcrmine that safe working
conditions and equipment exist and accepts sole responsibility for providing a safe place to Work for its employees
and employees of its Subcontractors, laborers, suppliers of material and equipment and any other person visiting
the Site, for adequacy of and required use of all safety equipment and for compliance herewith. When so ordered,
Contractor shall stop any part of the Work that the District deems unsafe unti] corrective measures satisfactory to
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the District have been taken. Should Contractor neglect to adopt such corrective measures, the District may do so
and deduct the cost from payments due Contractor. Contractor shall timely submit copies of all accident or injury
reports to the District.

353  Public Information and Notification. The Contractor shall submit a public information and
notification plan for this Project (the “Notification Plan”) to the District Representative at the first pre-construction
meeting held prior to start of construction. The Notification Plan shall include, ata minimum, the items set forth in
this Section 3.53; provided, however, that the Architect may waive any portion of the requirements of this Section
upon a written determination that the Project scope does not warrant such notification. Contractor shall provide
Project information to affected residents and homeowners’ associations prior to and throughout the Project’s
duration. The Contractor shall use the Notification Plan to inform the local citizens, businesses and District
officials, not less than five business days in advance, of (A) necessary operations that create high noise levels, (B)
street closures, (C) detour locations, (D) haul rontes and material delivery routes and (E) disruption of bus routes,
mail routes and other delivery/pick-up routes.

A. Neighborhood Notification. Priot to the start of any Work on the Project, the Contractor
shall distribute a preliminary “Dear Neighbor™ letter (8-1/2"x11"), as submitted to and subject to the approval of
the Architect, to al] businesses, property owners and residents within 600 feet of any portion of this Project. This
“Dear Neighbor” letter shall include, at a minimum, the following information:

1. Contractor’s name, business telephone number and the 24-hour “Hot Line”
telephone number for this Project.

2. MName of Contractor’s Project Manager.

3. Name of Contractor’s Project Superintendent.

4. Brief description of the Project.

5. Construction schedule, including anticipated Work hours.

6. Anticipated lane restrictions, including the expected duration thereof.
7. Name of District’s Project Manager.

8. Name of the Architect.

The Architect shall provide the Contractor with a distribution list for this “Dear Neighbor” letter. Contractor shall
(1) ensure that the letter is distributed to all persons and businesses indicated on the list provided by the Architect
and (2) provide the Architect with a copy of the letter sent and sufficient proof of mailing. Subsequent to delivery
of the “Dear Neighbor” letter, the Contractor shall distribute bi-monthly construction progress updates, including
construction schedule and any additional information the Architect deems inportant as a result of construction
activitics, to all persons and businesses included on the aforementioned distribution list. At the request of the
Architect, Contractor may be required to distribute additional public notifications. At the end of construction a
final “Dear Neighbor” letter shall be distributed to the persons and businesses on the aforementioned distribution
tist highlighting the Contractor’s and the District’s appreciation for their patience during construction of the
Project.

B. Project Signs. Unless otherwise directed by the Architect, the Contractor shall furnish
and install at least one Project signs, not less than five business days before beginning construction, at locations
determined by the Architect, to inform the public of the forthcoming Project, construction dates and 24-Hour
Hotline number. The Contactor shall submit the proposed layout of the Project signs to the Architect for approval
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prior to fabrication of the signs. The Contractor shall maintain the signs as necessary and update the information
as directed by the Architect. At the Final Completion of the Project, the Contractor shall remove and dispose of
the signs. The Project signs shall be fabricated as follows: (1} the vinyl sheeting for the background, legend, and
border shall be applied by heat bonding, except that the decal and legend for the project title, cost, and Contractor’s
name shall be pressure sensitive application; (2) the four foot by eight foot (4 x &) signs shall be mounted four
feet above the ground level and anchored three feet into the ground with concrete backfill around the posts; and
(3) sign colors shall be black letters on white background, over a ghost image of the Rio Nuevo Multipurpose
Facilities District logo. The information on the Project signs shall be in the format and fonts proportions as
depicted on the sample sign below. The image template may be obtained from the Procurement Administrator as a

computer image file.

GREYHOUND BUS TERMINAL
YOUR TAX DOLLARS ATWORK

Project No.

Project Cost:

Contractor: ' _ : Telephone:
Engineer: . Telephone:
City Engineering Department Telephone:
24-Hour Project Hotline : . Telephone:
Begin Construction: End Construction:

C. 24-Hour Project Hotline, The Contractor shall be required to furnish a private 24-hour

telephone line to be used solely for receiving incoming calls from local citizens or businesses with questions or
complaints concerning Project construction operations or procedures (the “Hotline™. The Contractor shall include
this Hotline telephone number on all public information distributed throughout the duration of the Project,
Contractor shall ensure that Contractor personnel man the Hotline during all hours that there is any Work being
performed on this Project; the Hotline shall be answered by 2 live answering scrvice during all other hours. The
Contractor shall maintain a log of incoming calls, responses and action taken that shall be submitted to the
Arxchitect weekly and upon request.

D Public Mcetings. The Contractor shall attend such public meetings as deemed necessary
by the Architect.

E. Press Releases. The Contractor shall, at the request of the Architect, prepare press
releases regarding the Project.

F. Payment for Public Notification. The District will pay, based on time and materials
invoices, an amount nat to exceed the amount designated in the Price Sheet and entitled COMMUNITY
RELATIONS, for Work performed in accordance with the Notification Plan. Work that is eligible for
reimbursement includes: the Project signs; the “Dear Neighbor™ letiers; bi-monthly progress reports; meetings
with impacted businesses, residents, schools, churches or other groups; scheduling newsletter when necessary (at
Jeast monthly); temporary signs for local aceess; and maintaining the Hotline. No payment will be made under this
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item for any calendar day during which there are substantial deficiencies in compliance, as determined by the
Architect. The Contractor shall submit a final report/evaluation of its Notification Plan process performed for this
Project. The report shall be submitted before the Contractor receives final payment.

PART C - MISCELLANEOUS

3.54  Applicable Law: Venue. This Contract shall be governed by the laws of the State of Arizona.
Any suit pertaining to this Contract may be brought only in Pima County, Arizona. Should any party elect to
proceed by arbitration, the arbitration shall be conducted in accordance with PAG Specifications Sections 105-19.

355  Conflict of Interest. This Contract is subject to the provisions of ARIZ. REV. STAT. § 38-511. The
District may cancel this Contract without penalty or further obligations by the District or any of its departments or
agencies if any person significantly involved in initiating, negotiating, securing, drafting or creating this Contract
on behalf of the District or any of its departments or agencics is, at any time while this Contract or any extension of
this Contract is in effect, an employee of any other party to this Contract in any capacity or a consultant to any
other party of this Contract with respect to the subject matter of this Contract.

356 Contract Amendments. This Contract may be moditied only by a written amendment signed by
persons duly authorized to enter into contracts on behalf of the District and the Contractor; provided, however, that
Change Orders may be issued and approved administratively by the District when such changes do not alter the
Contract Price. :

357 Provisions Required by Law. Each and every provision of law and any clause required by law to
be in this Contract will be read and enforced as though it were included herein and, if through mistake or otherwise
any such provision is not inserted, or is not correctly inserted, then upon the application of either party, this
Contract will promptly be physically amended to make such imsertion or correction.

3.58  Severability. The provisions of this Contract are severable to the extent that any provision or
application held to be invalid by a Court of competent jurisdiction shalt not affect any other provision or
application of this Contract which may remain in effect without the invalid provision or application.

3.59 Independent Contractor. It is clearly understood that each party will act in its individual
capacity and not as an agent, cmployee, partner, joint venturer, or associate of the other. An employee or agent
of one party shall not be deemed or construed to be the employee or agent of the other for amy purpose
whatsoever. The Contractor acknowledges and agrees that the Services provided under this Agreement are
being provided as an independent contractor, not as an employee or agent of the District. Contractor, its
employees and subcontractors are not entitled to workers’ compensation benefits from the District. The District
does not have the authority to supervise or control the actual work of Contractor, its employees or
subcontractors. The Contractor, and not the District, shall determine the time of its performance of the services
provided undet this Agreement so Jong as Contractor meets the requirements of its agreed scope of work and the
specifications, plans/construction drawings as set forth in Section 2.1 above and Exhibit A, Contractor is neither
prohibited from entering into other contracts nor prohibited from practicing its profession elsewhere. District
and Contractor do not intend to nor will they combine business operations under this Agreement.

360 Entire Asreement: Interpretation-Parol Evidence. This Contract represents the entire agreement
of the parties with respect to its subject matier, and all previous agreements, whether oral or written, entered into
prior to this Contract are hereby revoked and superseded by this Contract, No representations, warranties,
inducements or oral agreements have been made by any of the parties except as expressty set forth herein, or in any
other contemporaneous written agreement executed for the purposes of carrying out the provisions of this Contract.
This Contract shall be consirued and interpreted according to its plain meaning, and no presumption shall be
deemed to apply in favor of, or against the party drafting this Contract. The parties acknowledge and agree that
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each has had the opportunity to seek and utilize legal counsel in the drafting of, review of, and entry into this
Contract.

3.6]1  Assienment: Delegation. No right or interest in this Contract shall be assigned or delegated by
Contractor without prior, written permission of the District, signed by the District Chairman. Any attetnpted
assignment or delegation by Contractor in violation of this provision shall be a breach of this Contract by
Contractor.

3.62 Subcontracts. No subcontract shall be entered into by the Contractor with any other party to
furnish any of the Materials, Services or construction specified herein without the prior, written approval of the
District. The Contractor is responsible for performance under this Contract whether or not Subcontractors are used.

3.63 Rights and Remedies. No provision in this Contract shall be construed, expressly or by
implication, as waiver by the District of any existing or future right and/or remedy available by law in the event of
any claim of default or breach of this Contract. The failure of the District to insist upon the strict performance of
any term or condition of this Contract or to exercise or delay the exercise of any right or remedy provided in this
Conlract, or by law, or the District’s acceptance of and payment for Materials or Services, shall not release the
Contractor from any responsibilities or obligations imposed by this Contract or by law, and shall not be deemed a
waiver of any right of the District to insist upon the strict performance of this Contract.

3.64 Attomeys’ Fees. In the event either party brings any action for any relief, declaratory or
otherwise, arising out of this Contract or on account of any breach or default hercof, notwithstanding PAG
Specifications Section 105-20, the prevailing party shall be entitled to receive from the other party reasonable
attorneys’ fees and reasonable costs and expenses, determined by the court sitting without a jury, which shall be
deemed to have accrued on the commencement of such action and shall be enforced whether or not such action

is prosecuted through judgment.

365 Notices and Requests. Any notice or other communication required or permitted to be given
ander this Contract shall be in writing and shall be deemed to have been duly given if (A) delivered to the party at
the address sct forth below, (B) deposited in the U.S. Mail, registered or certified, return receipt requested, to the
address set forth below or (C} given to a recognized and reputable overnight delivery service, to the address set

forth below:

If to the District: Rio Nuevo Multipurpose Facilities District
400 W. Congress, Suite 152
Tucson, AZ 85701 _
Attn: Fletcher McCusker, District Chairman

With copy to: GUST ROSENFELD P.L.C.
One S. Church Avenue, Suite 1900
Tucson, Arizona 85701
Attn: Mark Collins

If to Contractor:

Atin:

or at such other address, and to the attention of such other person or officer, as any party may designate in writing
by notice duly given pursuant to this Section. Notices shall be deemed received (A) when delivered to the party,
(B) three business days afier being placed n the U.S. Mail, properly addressed, with sufficient postage or (C) the
following business day after being given to a recognized overnight delivery service, with the person giving the
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notice paying all required charges and instructing the delivery service to deliver on the following business day. Ifa
copy of a notice is also given fo a party’s counsel or other recipient, the provisions above governing the date on
which a notice is deemed to have been received by a party shall mean and refer to the date on which the party, and
not its counse] or other recipient to which a copy of the notice may be sent, is deemed to have received the notice.

366 Overcharees by Antitrust Violatons. The District maintains that, in practice, overcharges
resulting from antitrust violations are borne by the purchaser. Therefore, to the extent permitted by law, the
Contractor hereby assigns to the District any and all claims for such overcharges as 10 the goods and services used
to fulfill this Contract.

167  Force Majeure, Except for payment for sums due, neither party shall be liable to the other nor
deemed in default under this Contract if and to the extent that such party’s performance of this Contract is
prevented by reason of foree majeure. The term “force mgjenre” means an oceurrence that is beyond the control
of the party affected and occurs without its fault or negligence. Without limiting the foregoing, force majeure
includes acts of God; acts of the public enemy; war; riofs; strikes; mobilization; labor disputes; civil disorders; fire;
floods; lockouts, injunctions-intervention-acts, or failures or refusals to act by govemment authority; and other
similar occurrences beyond the control of the party declaring foree majeure which such party is unable to prevent
by exercising reasonable diligence. The force majeure shall be deemed to commence when the party declaring
force majeure notifies the other party, in accordance with Section 3.65, of the existence of the force majeure and
shall be deemed to continue as long as the results or ¢ffects of the force majenre prevent the party from resuming
performance in accordance with this Contract. Force majeure shall not include the following occurrences:

Al Late Delivery. Late delivery of equipment or materials caused by congestion at a
manufacturer’s plant or elsewhere, an oversold condition of the market, inefficiencies or similar occurrences.

B. Late Performance. Late performance by a Subcontractor untess the delay arises out of a
force majeure occurrence in accordance with this Section 3.67.

Any delay or failure in performance by either party hereto shall not constitute default hercunder or give rise to any
claim for damages or loss of anticipated profits if, and to the extent that such delay or failure is caused by force
majeure. If either party is delayed at any time in the progress of the Work by force majeure, then the delayed party
shall notify the other party in accordance with Section 3.65 and shall make a specific reference to this Section,
thereby invoking its provisions. The delayed party shall cause such delay 1o cease as soon as practicable and shall
notify the other party in writing. The time of Substantial Completion or Final Completion shall be extended by
written Contract amendment for a period of time equal to the time that the results or effects of such delay prevent
the delayed party from performing in accordance with this Contract.

3.68 Confidentiality of Records. The Contractor shall establish and maintain procedures and
controls that are acceptable to the District for the purpose of ensuring that information contained in its records or
obtained from the District or from others in carrying out its obligations under this Contract shall not be used or
disclosed by it, its agents, officers, or employees, except as required to perform Contractor’s duties under this
Contract. Persons requesting such information should be referred to the District. Contractor also agrees that
any information pertaining to individual persons shall not be divulged other than to employees or officers of
Contractor as needed for the performance of duties under this Contract.

369 Records and Audit Rights. To ensure that the Contractor and its Subcontractors are complying
with the warranty under Section 3.70 below, Contractor’s and its Subcontractors” books, records,
correspondence, accounting procedures and practices, and any other supporting evidence relating to this
Contract, including the papers of any Contractor and its Subcontractors’ employecs who perform any Work or
Services pursuant 1o this Contract (all of the foregoing hereinafter referred to as “Records™), shall be open to
inspection and subject to audit and/or reproduction during normal working hours by the District, to the extent
necessary to adequately permit (1) evaluation and verification of any invoices, payments or claims based on
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Contractor’s and its Subcontractors® actual costs {including direct and indirect costs and overhead allocations)
incurred, or units expended directly in the performance of Work under this Contract and (2) evaluation of the
Contractor’s and its Subcontractors’ compliance with the Arizona employer sanctions laws referenced m Section
3.70 below. To the extent necessary for the District to audit Records as sct forth in this Section, Contractor and
its Subcontractors hereby waive any rights to keep such Records confidential. For the purpose of evaluating or
verifying such actual or claimed costs or units expended, the District shall have access to said Records, even if
located at its Subcontractors’ facilities, from the effective date of this Contract for the duration of the Work and
until three years after the date of final payment by the District to Contractor pursuant to this Contract.
Contractor and its Subcontractors shall provide the District with adequate and appropriate workspace so that the
District can conduct audits in compliance with the provisions of this Section. The District shall give Contractor
or its Subcontractors reasonable advance notice of intended audits. Contractor shall require its Subcontractors to
comply with the provisions of this Section by insertion of the requirements hereof in any subcontract pursuant to
this Contract.

370  B-verify Requirements. To the extent applicable under ARIZ. REV. STAT. § 41-4401, the
Contractor and its Subcontractors warrant compliance with all Federal immigration laws and regulations that relate
to their employees and their compliance with the E-verify requirements under ARIZ, REV. STAT.§ 23-214(A).
Contractor’s or its Subcontractors’ failure to compty with such warranty shall be deemed a material breach of this
Contract and may result in the termination of this Contract by the Districl.

3.71  Right to Inspect Plant. The District may, at reasonable times, inspect the part of the plant or place
of business of the Contractor or Subcontractor that is related to the performance of this Contract.

372  Warranties. Contractor warrants to the District that all Materials and equipment furnished shall be
new unless otherwise specified and agreed by the District and that all Work shall be of first class quality, free from
faults and defects and in conformance with this Contract. If at any time within two years following the date of
Final Completion and acceptance of the entire Project (or such longer period as may be provided under warranties
for equipment or Materials): (A) any part of the Materials furnished in connection with the Work shall be or
become defective due io defects in either labor or Materials, or both, or (B) Contractor’'s Work or Materials, or
both, are or werc not in conformance with original or amended Plans and Specifications, or supplementary shop
drawings, then the Contractor shall upon written notice from the District immediately replace or repair such
defective or non-conforming Material or workmanship at no cost to the District. Contractor further agrees to
execute any special guarantees as provided by this Contract or required by law. Contractor shall require similar
guarantees from all vendors and from all its Subcontractors. Contractor further agrees, upon written demand of the
District and during the coursc of construction, to immediately re-execute, repair or replace any Work that fails to
conform to the requirements of this Contract, whether caused by faulty Materials or workmanship, or both. In the
event Contractor shall fail or refuse to make such change upon the District’s written demand, the District shall
have the right to have such Work re-executed, repaired or replaced, to withhold from or back charge to Contractor
all costs Incurred thereby.

373  Inspection. All Materials and/or Services are subject to final inspection and acceptance by the
District. Materials and/or Services failing 1o conform to the Specifications of this Contract will be held at
Coniractor’s risk and may be returned to the Contractor. If so returned, all costs are the responsibility of the
Contractor. Upon discovery of non-conforming Materials or Services, the District may elect to do any or all of the
following by written notice to the Contractor: (A) waive the non-conformance; (B) stop the Work immediately; or
(C) bring material or service into compliance and withhold the cost of same from any payments due to the
Contractor.

374 No Replacement of Defective Tender. Every tender of Matetials shall fully comply with all
provisions of this Contract. If a tender is made which does not fully conform, this shall constitute a breach of this
Contract as a whole.
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375  Shipment Under Reservation Prohihited. Contractor is not authorized to ship Materials under
reservation and no tender of a bill of lading will operate as a tender of the Materials.

376 Liens. All Materials, Service or construction shall be free of all liens and, if the District requests,
a formal release of alt liens shall be delivered to the District.

377  Licenses. Contractor shall maintain in current status all Federal, State and Local licenses and
permits required for the operation of the business conducted by the Contractor as applicable to this Contract.

378  Patents and Copyrights. All Services, information, computer program elements, reports and other
deliverables, which may be patented or copyrighted and created under this Contract are the property of the District
and shall not be used or released by the Contractor or any other person except with the prior writien permission of

the District.

379  Preparation of Specifications by Persons other than District Personnel. All Specifications shall
seek to promote overall economy for the purposes intended and encourage competition and not be unduly
restrictive in satisfying the District’s needs. No person preparing Specifications shall receive any direct or indirect
benefit from the utilization of Specifications, other than fees paid for the preparation of Specifications.

180  Advertising. Contractor shall not advertise or publish information concerning this Contract
without prior, written consent of the District.
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TO
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See following pages.
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CONSTRUCTION DOCUMENTS
RIO NUEVO - TUCSON GREYHOUND TERMINAL RELOCATION

| Division

Section Title

DIVISION 01 - GENERAL REQUIREMENTS

0t 1000
012200
012300
012500
01 26 00
012900
013100
013200
013300
01 40 00
014200
0150 00
01 56 39
01 60 Q0
017300
017418
017700
017823
0178 3¢
017900

SUMMARY

UNIT PRICES

ALTERNATES

SUBSTITUTION PROCEDURES

CONTRACT MODIFICATION PROCEDURES
PAYMENT PROCEDURES

PROJECT MANAGEMENT AND COORDINATION
CONSTRUCTION PROGRESS DOCUMENTATION
SUBMITTAL PROCEDURES

QUALITY REQUIREMENTS

REFERENCES

TEMPORARY FACILITIES AND CONTROLS
TEMPORARY TREE AND PLANT PROTECTION
PRODUCT REQUIREMENTS

EXECUTION

CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL
CLOSEQUT PROCEDURES

OPERATION AND MAINTENANCE DATA
PROJECT RECORD DOCUMENTS
DEMONSTRATION AND TRAINING

DIVISION 02 - EXISTING CONDITIONS

024119

SELECTIVE DEMOLITION

DIVISION 03 - CONCRETE

03 30 00
03 3543

CAST-IN-PLACE CONCRETE
POLISHED CONCRETE FINISHING

DIVISION 05 - METALS

05 12 G0
05 40 00
05 50 00

STRUCTURAL STEEL FRAMING
COLD-FORMED METAL FRAMING
METAL FABRICATIONS

DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES

06 16 00
06 17 10
06 18 00
06 41 00
06 61 16
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SHEATHING

WOOD I-JOISTS

GLUED-LAMINATED CONSTRUCTION
ARCHITECTURAL WOOD CASEWORK
SOLID SURFACING FABRICATIONS



06 64 00

PLASTIC PANELING

DIVISION 07 - THERMAL AND MOISTURE PROTEGTION

07 2100
07 2500
07 421313
0742 13.19
07 4293
07 54 23
07 6200
07 7200
07 8000

THERMAL INSULATION {BUILDING INSULATION}
WEATHER BARRIERS

FORMED METAL WALL PANELS

INSULATED METAL WALL PANELS

SOFFIT PANELS

THERMOPLASTIC POLYOLEFIN (TPO) ROOFING
SHEET METAL FLASHING AND TRIM

ROOF ACCESSORIES

JOINT PROTECTION

DIVISION 08 - OPENINGS

08 11 13
08 3113
08 38 00
084113
08 71 00
08 80 00

HOLLOW METAL DOORS AND FRAMES
ACCESS DOORS AND FRAMES
IMPACT TRAFFIC DOORS

ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS

DOOR HARDWARE
GLAZING

DIVISION 09 - FINISHES

09 22 16
09 28 00
08 3013
09 5113
096513
0899113
099123

NON-STRUCTURAL METAL FRAMING
GYP3UM BOARD

CERAMIC TILING

ACOUSTICAL PANEL CEILINGS
RESILIENT BASE AND ACCESSORIES
EXTERIOR PAINTING

INTERIOR PAINTING

DIVISION 10 - SPECIALTIES

1021 13.17
10 26 00
1028 00
10 44 13
1044 16
10998 00

PHENOLIC-CORE TOILET COMPARTMENTS
WALL AND DOOR PROTECTION

TOILET, BATH, AND LAUNDRY ACCESSORIES
FIRE PROTECTION CABINETS

FIRE EXTINGUISHERS

MISCELLANEQUS SPECIALTIES

DIVISION 12 - FURNISHINGS

1224 13

ROLLER WINDOW SHADES

DIVISION 13 - SPECIAL CONSTRUCTION

1334 19

METAL BUILDING SYSTEMS

DIVISION 22 - PLUMBING

220500
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220523 VALCES FOR PLUMBING

220529 SUPPORTS, ANCHORS, AND SLEEVES FOR PLUMBING
2207 00 PLUMBING INSULATION

221116 PLUMBING PIPING

221119 PLUMBING SOECIALITES

224000 PLUMBING FIXTURES

DIVISION 23 - HEATING, VENTILATING, AND AIR CONDITIONING (HVAC)
23 0500 COMMON WORK RESULTS FOR HVAC

230529 HANGERS & SUPPORTS FOR HVAC

2305093 TESTING, ADJUSTING AND BALANCING FOR HVAC
233113 DUCTWORK

233114 DUCT LINING

233300 AIR DUCT ACCESSORIES

2334 23 HVAC POWER YENTILATORS

233713 DIFFUSERS, REGISTERS & GRILLES

236200 PACKAGED HEATING / COOLING UNITS

DIVISION 26 - ELECTRICAL

26 0500 ELECTRICAL

DIVISION 27 — COMMUNICATIONS

27 00 00 BASIC COMMUNICATIONS REQUIREMENTS

27 0526 GROUNDING AND BONDING FOR COMMUNICATIONS SYSTEMS

27052829 HANGERS AND SUPPORTS FOR COMMUNICATIONS SYSTEMS
27 052833 CONDUITS AND BACK BOXES FOR COMMUNICATIONS SYSTEMS

27 05 53 IDENTIFICATION FOR COMMUNICATIONS SYSTEMS
27 08 00 COMMISSIONING OF COMMUNICATIONS SYTEMS ~ COPPER CABLE
271116 COMMUNICATIONS CABINETS, RACKS, FRAMES, AND ENCLOSURES
27 1119 COMMUNICATIONS TERMINATION BLOCKS & PATCH PANELS
27 11 26 COMMUNICATIONS RACK MOUNTED POWER PROTECTION AND POWE
RSTRIPS
27 1513 COMMUNICATIONS COPPER HORIZONTAL CABLING
27 1543 COMMUNICATIONS FACEPLATES AND CONNECTIORS
271619 COMMUNICATIONS PATCH CORDS, STATION CORDS, AND CROSS
CONNECT WIRE
27 51 16 PUBLIC ADDRESS SELF-AMPLIFIED TRADITIONAL
DIVISION 28 — ELECTRONIC SAFETY AND SECURITY
28 16 00 INTRUSION DETECTION
2823 28 VIDEQ SURVEILLANCE REMOTE DEVICES AND SENSORS
DIVISION 31 - EARTHWORK
311000 SITE CLEARING
312000 EARTH MOVING
31 20 01 GEOTECHNICAL EVALUATION
313116 TERMITE CONTROL
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DIVISION 32 — EXTERIOR IMPROVMENTS

321216 ASPHALT PAVING — SEE DRAWINGS

321313 CONCRETE PAVING — SEE DRAWINGS

321373 CONCRETE PAVING JOINT SEALANTS — SEE DRAWINGS

320180 OPERATION AND MAINTENANCE OF LANDSCAPE AND IRRIGATION
321540 CRUSHED STONE SURFACING

3284 23 PLANTING IRRIGATION

329313 PLANTS

DIVISION 33 — UTILITIES
SEE DRAWINGS

END OF TABLE OF CONTENTS
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DRAWING LIST

GENERAL

gt.0 cover sheet

gl.1 abbreviations and symbols
gl.2 occupancy @ code analysis
CiviL

C1.0 coversheet

C1.1 notes and legend

c2.0 demolition plan

C3.0 site plan

C4.0 grading plan

5.0 private utility plan

C6.0 sections & details

6.1 sections & details

CB.2 sections &details

C7.0 horizontal control plan
LANSDSCAPE

N1.0 native plantpreservations plan
L1.0 landscape plan

L2.0 irrigationplan

L3.0 landscapedetails

1.3.1 irrigationdetails

ARCHITECTURAL SITE PLAN

x1.0 site plan- demolition

x1.1 site plan

STRUCTURAL

$1.0 general structural notes
s1.1 general structural notes
s1.2 general structural notes
51.3 typical details

s1.4 typical detailsand schedules
s2.0 foundation plan

s3.0 frarning plan

s4.0 foundation andframing details

ARCHITECTURAL

ai.0
ali

alz
a2.0
a3.0
a4.0
ab.0
ab.1
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floor plan
dimension floor plan

finish floorplan
reflected ceiling plan
roof plan

building elevations
building sections
building sections



ar7.0 interiorelevations

a8.0 scheduies

ag.0 details

a9.1 details

ad.2 details

a9.3 details

a%9.4 details

MECHANICAL

m1.0 mechanical plan

m2.0 mechanical details

PLUMBING

pt.0 plumbing plan - sewer & condensate
pt.1 plumbing plan - water & risers

p2.0 plumbing schedules & details
ELECTRICAL

el electrical symbols, deteiis, lightfixture schedule
el electrical details

e2.0 site electrical plan

e2.1 power plan

e2.2 lighting plan

TELECOMMUNICATIONS

t2.0 its plan - floorplans
t3.0 its plan - details
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SECTION 01 23 00 - ALTERNATES

PART I - GENERAL

1.1

A

12

A,

13

A

B.

(0N

SUMMARY

Section includes administrative and procedural requirements for alternates.

DEFINITIONS

Alternate; An amount proposed by bidders and stated on the Bid Form for certain work defined in the
bidding requirements that may be added to or deducted from the base bid amount if the Owner decides
to accept a corresponding change either in the amount of construction to be completed or in the
products, materials, equipment, systems, or installation methods described in the Contract Documents.

1. Alternates described in this Section are part of the Work only if enumerated in the Agreement.
2. The cost or credit for each alternatc is the net addition to or deduction from the Contract Sum to
incorporate alternates into the Work. No other adjustments are made to the Contract Sum.

PROCEDURES

Coordination: Revise or adjust affected adjacent work as necessary to complefely integrate work of the
alternate into Project.

i, Include as part of each alternate, miscellaneous devices, accessory objects, and similar items
incidental to or required for a complete installation whether or not indicated as part of altemate,

Execute accepted altemnates under the same conditions as other work of the Contract.

Schedule: A schedule of alternates is included at the end of this Section. Specification Sections
referenced in schedule contain requirements for materials necessary to achieve the work described
under ¢ach alternate.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A.

B.

793186.8

SCHEDULE OF ALTERNATES

Altemate No. 1: CCTV System.

1. Base Bid: Provide and install conduit and back boxes for installation of CCVT system by others
as shown on Teledata sheets

2. Alternate: Provide Full CCTV system as shown on Teledata sheets and as specified

Alternate No. 2:; Security system



C.

D.

7931368

1.

2.

Base Bid: Provide and install conduit and back boxes for installation of security sysiem by
others as shown on Teledata sheets
Alternate: Provide Full security system as shown on Teledata sheets and as specified

Altemnate No. 3: Lobby Seating.

I.
2.

Base Bid: No lobby seating to be included in the base bid
Alternate: Provide and install lobby seating as specified and shown on the plans

Alternate No. 4: Insulated metal panels.

1.

Base Bid: Exterior metal panel system to be standard horizontal metal siding manufactured by
MBCI, design series — flat 12.0 Panel as specified or approved equal, as indicated on Drawings
a4.0 building elevations, 25.0 building sections, and a5.1 building sections and as specified in
Section 074213.13 "Formed Metal Wall Panels."

Alternate: Exterior metal panel system to be Centria Formawall Dimension series 27 horizontal
flat architectural wall panels as specificd or approved cqual, as indicated on Drawings a4.0
building elevations, a5.0 building sections, and a5.1 building sections and as specified in
Section 074213.19 "Insulated metal Wall Panels.”

END OF SECTION 01 23 00
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SUBSTITUTION/EQUAL REQUEST FORM

Bidder hereby submits for District’s consideration the following product, instead of the
specified item, for the above Project.

Section Pape Paragraph/Line Specified Jtem

Proposed Substitution:

(NOTE: See Axticte 11 — Bid Process; Bid Award, Section 2.4(C), Approval of Substitutions, or Section 2.4(D),
Use of Equals, as applicable, for additional criteria concerning prior approval for substitutions or use equals of
material and equipment.)

Attach complete product description, drawings, photographs, performance and test data, and other information
necessary for evaluation, indicating by highlighting all comparable data between specified itern and proposed
substitution or equal. Identify specific model numbers, finishes, options, ete.

A. Will changes be required to Project design (architecturally, structurally, mechanically or
electrically) in order to properly install proposed substitution? Yes No . If Yes, explain:

B. Will the undersigned pay for changes to the Project design, including engineering and drawing

costs, caused by requested substitution? Yes No

C. List differences between proposed substitution and specified item.

Specified ltem Proposed Substitution

D. Does substitution affect Drawing dimensions? Yes No If Yes, explain:

E. What effect does substitution have on other trades?

F. Does manufacturer’s warranty of proposed substitution differ from that specified?
Yes No . If Yes, explam:
793186.8
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G. Will substitution affect progress schedule? Yes No . If Yes, explain:

H. Will substitution require more license fees or royalties than specified product?
Yes No . If Yes, explain:

L Will maintenance and service parts be locally available for substitution?
Yes No . If Yes, explain: :

J. Will substitution be compatible with afl adjacent material and/or applications to or on the
proposed substitution? Yes No . If no, explain what material substitutions will be required to make

your proposed substitution compatible:

List materials that will be required to provide compatibility:

The undersigned hereby assumes all responsibility for all provisions indicated herein and agrees that, if
adequate comparable information is not provided as required by Section 2.4(C), Approval of Substitutions, or
Section 2.4(D), Use of Equals, as applicable, and this Form, the proposed substitution or equal shall be subject to
rejection.

The undersigned understands and agrees that the substitution requested, including all supporting data, must
be submitted to and be in the possession of the District ten (10) full calendar Days prior to the Bid Deadline, to be
considered, including all supporting data for the substitution. Telegraphic (facsimile) or clectronic {email) copies
will not be considered.

Subimitted by: For District’s Use Only:
Accepted:

Signature
Accepted:

Print Name By: Date:
Remarks:

Title

Company Name

Address

District, State, Zip Code

Date Telephone No.

793186.8
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PRICE SHEET

W_ E. O'Neil Construction Company, Inc.

NOTE: All pricing blanks must be filled in. Incomplete or unfilled spaces in the Bid Price

Sheet shall result in a determination that a Bid is non-responsive.

Item No. Description of Materials and/or Services gu.t al
rice
Base Bid for Scope of Work G] 5 7 4,C‘ -Z_’
]
Specifications ) - ,
oion 012300 | Alternate A: CCTV System 'Z/LJ) 8 4,4_
Specifications . .
o otoa00 | Alternate B: Security System '7)] A 4—4,
Specifications ) . ’
Section 612300 Alternate C: Lobby Seating 1?-" b L %Z
Specifications . .
Seion 012300 | Alternate D: Insulated Metal Panels g 2_,} 4,6( [;
Sseﬂfﬁgga;;%so Alternate B: Concrete wall protection Curb % 6
Specifications | Alternate F: Aluminum Door frames and
Section 012300 | Wood doors } O\D
SUBTOTAL g
\,OZA ocd
ALLOWANCES ’ ’
TOTAL CONSTRUCTION COST*
(&) n
Lo2g o

+ ALL BIDS ARE PRESUMED TO INCLUDE ALL APPLICABLE TAXES. CONTRACTOR 1S
RESPONSIBLE FOR ENSURING THAT ALL WORK CONTEMPLATED BY THE PLANS FOR

THE PROJECT IS BID ON THE PRICE SHEET.

Authorized By:

FOR RIO NUEVO USE

ACCEPTANCE OF OPTIONAL ITEMS

AL A Y—N AltB Y-N AlLC Y-N AltD Y-N AlLE Y-N Altf Y-N

7931867
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LICENSES; DBE/WBE STATUS

W. E. O'Neil Construction Company, Inc.

Attach a copy of your Contractor’s License to your bid submittal.

Attach a copy of your Business License to your bid submittal.

* Business License must be ejther a Rio Nuevo Multipurpose Facilities District Privilege Tax
Business License or an Atizona Transaction Tax (sales) Privilege Tax License

Has your firm been certified by any jurisdiction in Arizona as a minority or woman owned busincss
enterprise?  Yes , No X

If yes, please provide details and documentation of the certification.

793186.8



LICENSE EFFECTIVE THROUGH:  10/31/2017
STATE OF ARIZONA :

Registrar of Contractors CERTIFIES THAT

~ W E O'Neil Construction Company Inc

I
[ .
| CONTRACTORS LICENSENO. 68000 CLASS B-1
|

General Commercial Contractor

THIS CARD MUST BE
PRESENTED UPON DEMAND

JEFF FLEETHAM, DIRECTOR




LICENSE EFFECTIVE THROUGH: ~ 06/30/2018
STATE OF ARIZONA

Registrar of Contractors CERTIFIES THAT

W E O'Neil Construction Company Inc

CONTRACTORS LICENSE NO. 154620 CLASS B

General Residential Contractor
7

THIS CARD MUST BE W’—\.
PRESENTED UPON DEMAND

/ JEEF FLEETHAM, DIRECTOR




LICENSE EFFECTIVE THRoOUGH: 01/31/2017
STATE OF ARIZONA

Registrar of Contractors CERTIFIES THAT
- W E O'Neil Construction Company Inc

CONTRACTORS LICENSE NO 142078 cLAss A

General Engineering

mscwowsroe /o /clliamC) %Mg

PRESENTED UPON DEMAND
DIRECTOR, ARIZONA REGISTRAR OF CONTRACTORS




i

ARIZONA DEPARTMENT OF REVENUE
ATTN: License and Registration

PO BOX 29032

Phoenix, AZ 85038-8032

ARIZONA DEPARTMENT OF REVENUE
TRANSACTION PRIVILEGE TAX LICENSE
NOT TRANSFERABLE

The licensee listed below is Jicensad 1o conduct business upon the condilion thal laxes are pald lo
Arizona Department of Revénue as required under provisions of A.R.S. Title 42, Ghapter 5, Article 1,

2016

ISSUED TO: W E ONEIL CONSTRUCTION COMPANY ALL communicaions and - - e LICENSE: 10085627

INC reports MUST REFER to START DATE: 06/01/1982
2601 N FAIRVIEW AVE this LICENSE NO. ISSUED: 02/02/2016

TUCSON AZ 85705 EXPIRES:; 12/31/2016

H

T

1

=
=
=,

LOCATION: NUMBER 001
WE O'NEIL CONSTRUCTICN COMPANY
INC
2601 N FAIRVIEW AVE
TUCSON AZ B5705
1600044378482
AL R 0 DO VR0 R A

This License is issued to the business named above for the address shown. Licenses, by law, cannol be transferred Irom one person to another, nor can they be
transierred from one location to anather. Arizena law requires licensees 1o nolity the Deparimeni of Revenue if there is a change In business name, trade name,
localion, mailing address, or ownership. In addition, when the business ceases fo operate or the business location changes and a new license Is issued, this license
st he réfumad lo the Arizona Dapartment of Revenue. According to R15-5-220H, license must be displayed in a conspicuous place,




City of Tucson

License Certificate

Business Name and Tucson Mailing Address: License Number: 0076533

Type: Municipal Tax
WE O'NEIL CONSTRUCTION COMPANY INC

2601 N FAIRVIEW AVE
TUCSON AZ 85705 Issue Date: Jannary 06, 2016

Expiration Date: December 31, 2016

Owner:

W E O'NEIL CONSTRUCTION COMPANY INC
This licensc / permit is non-transferable and must be posted

inn a conspicuous place at the business location.
THE ISSUANCE OF THIS LICENSE/PERMIT SHALL

NOT BE CONSTRUED AS PERMISSION TO OPFERATE
IN VIOLATION OF ANY LAW OR REGULATION.

FOLTD HERE

Non-Transferable
CITY OF TUCSON, ARIZONA
FINANCE DEFARTMENT 0076533
REVENUE DIVISION - LICENSE
Expiration Date; December 31, 2016 MUST BE DISPLAYED IN
A CONSPICTIOUS PLACE

Municipal Tax License

For the payment of the license fee, the person or fitm below is hereby licensed to conduct business in the City of Tucson.
Tax accruing to the City of Tucson shall be paid under provisions of Ch. 19, Fucson City Cede. This license is subject to

revocation for violation of Ch, 7 ar Ch. 19 of the Tucson City Code.

Located At: 2601 NFAIRVIEW AVE, TUCSON, AZ 85703
Tesued To: W E O'NEIL CONSTRUCTION COMPANY INC

Effective:  January 01, 2016

Please refer to license number in all correspondence.

TFinance Director




7931868

EXHIBITF
TO
INVITATION FOR BIDS NO. RN2016-07-01
(References)

See following pages.



REFERENCES

W.E. O'Neil Construction Company, Inc.

Provide the following information for three clients for whom Bidder has successfully completed similar projects as
set forth in Section 2.15 within the past 60 months. Failure to provide three accurate and suitable references will
result in disqualification. Bidder may also attach another sheet with additional references.

793186.8

Company: Caterpillar Tueson Proving Grounds Mezzanine Addition
Address 600 W, Caterpiliar Trail

District/State/Zip Code Green Valley, AZ 85622

Contact: Delmar Lowry

Telephone Number: 520-648-4629

Date of Coniract Initiation: September 1, 2015

Date of Contract Expiration: _ March 11, 2016

Final Project Cost: $1,486,468

. o Construction of a new mezzanine for office, meeting and training space within an existing
Project Description: Building

Company: TKG Marshalls El Con Mall

Address 3541 E. Broadway Blvd
District/State/Zip Code Tucson, AZ 85716

Contact: Robert Green

Telephone Number: 573-607-2014

Date of Contract Initiation: January 19, 2015

Date of Contract Expiration: July 6, 2015

Final Project Cost: $2,227,302

Project Description' New 25,000 sf retail store at El Con Mall, including interior build out
Company: Rendina Sierra Vista Medical Office Building
Address 5750 E. Highway 90

District/State/Zip Codc Sierra Vista, AZ 85635

Contact: Brad Shockley

Telsphone Nurmber: 858-225-7891

Date of Contract Initiation: ~ August 13, 2014

Date of Contract Expiration: _ APril 30,2015

Final Project Cost: $6,734,774
55,000 sf 3 story medical office building and tenant improvements

Project Description:
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BID BOND

KNOW ALL PERSONS BY THESE PRESENTS:

THAT, W.E. O'Neil Construction Company, Inc. ] (hereinafter
, 4 corporation

called Principal), as Principal, and __Continental Casualty Company
organized and existing under the laws of the State of _ynnic
with its principal office in the District of Chicago . —, (hereinafter called the Surety), as
Surety, are held and firmly bound unto the Ric Nuevo Multipurpose Facilities District, (hereinafier called the
Obligee) in the penal sum of Ten Percent (10%) of Bid Amount, *Ten Percent of Amount Bid"* (Doliars)
(§_o%” ) lawful money of the United States of America, to be paid to the order of the Rio Nuevo
Multipurpose Facilities District, for the payment whereof, the said Principal and Surety bind themselves, and their
heirs, administrators, executors, SUCCESSOrS and assigns, jointly and severally, fimly by these presents and irf
conformance with A.R.S. Section 34-201.

WHEREAS, the Principal has submitted a bid/proposal for:;_Greyhound Terminal Relocation RN2016-07-01
Project Address: 801 East 12th Street, Tucson, AZ 85719
NOW, THEREFORE, if the Obligee accepts the proposel of the Principal and the Principal enters into a
Contract with the Obligee in accordance with the terms of the proposai and gives. the Bonds and Certificates of
" Insurance as specified in the Standard Specifications with good and sufficient surety for the faithful performance of
the Contract and for the prompt payment of laber and materials furnished in the prosecution of the Contract, or in
the eveit of the failure of the Principal to enter into the Contract and give the Bonds and Certificates of Insurance,
if the Principal pays to the Obligee the difference not to exceed the penalty of the Bond between the amount
specified in the proposal and such larger amount for which the Obligee may in good faith contract with another
party to perform the Work covered by the proposal then this obligation is void. Otherwise it remains in full force
-and effect provided, however, that this Bond is executed pursuant to the provisions of Section 34.201, Arizona
Revised Statutes, and &ll liabilities on this Bond shall be determined in accordance with the provisions of the
section to the extent as if it were copied at length herein. ,

The prevailing party in a suit on this bond shall recover as part of the judgment reasonable attorney fees
that may be fixed by a judge of the Court.

Witness our hands this 25t day of Juty 20 1%

W.E. O'Neil Construction Company, Inc. -
Prineipal Seal

A AT AGL

Richard K. Schmidt, Vice President

Continental Casualty Company

Surety
hively, Attorney-in-Fact @-\
Ay

Koty-Leavilt Insurance Agency

Agency of Record

|
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. POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

v

. .. Know All Men By These Presents, That Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of
Hartford, an Tliinois insurance company, and Ametican Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called
“the CNA Companies™), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Iilinois,
and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

Lloyd H Koty, Ferol A Wegner, Rachel Dias, J C Shively, Individually

of Tucson, AZ, their true and lawful Attomey(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf
bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and
all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly
adopted, as indicated, by the Boards of Directors of the insurance companies.

En Witness Whereof, the CNA Companies have caused these presents to be signed by their Vice President and their corporate seals to be hereto
affixed on this 18th day of June, 2015,

Continental Casualty Company

National Fire Insurance Company of Hartford
American Casyalty Company of Reading, Pennsylvania

L O7

Paul T. Bruflat

Vice President

State of South Dakota, County of Minnehaha, ss:

On this 18th day of June, 2015, before me personally came Paul T. Bruflat to me known, who, being by me duly swomn, did depose and say: that he
resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of Continentai Casualty Company, an Iilinois insurance company,
National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a
Pennsylvania insurance company described in and which executed the above instrument; that he knows the seals of said insurance companies; that the
seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said
insurance companies and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance
companies.

i S.EicH ]
NOTARY PUBLIC .
i SOUTH DAKOTA (4
+ » *
My Commission Expires February 12, 2021 S. Eich otary Public

CERTIFICATE

I, D. Bult, Assistant Secretary of Continental Casualty Company, an Iilinois insurance company, National Fire Insurance Company of Hartford, an
{]linois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do hereby certify that the
Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance
companies printed on the reverse hereof is still in force. In testimony whereof [ have hereunto subscribed my name and affixed the seal of the said
insurance companies this 25th day of  July 2016 |

Continental Casualty Company
Natjonal Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

O

D. Bult Assistant Secretary

Form F6853-4/2012
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KEY PERSONNEL/SUBCONTRACTOR LISTING

W. E. O'Neil Construction Company, Inc.

Key Personnel and Subcontractors listed herein shall be utilized on this Project,

Category:

Earthwark

Landscaping

Concrete

Structural - Misc. Steel

Raugh Carpentry

Metal Panels

Roaofing

Drywall & Framing

Ceramic

Acoustical

Painting

Cantilevered Bur Port

Plumbing

HVAC

Electrical

793186.8

Personnel/ Subcontractor Name, Contact Information:
MAcRUMA T2ING /éwrr AE@Z«‘AWPI L0 -Gy -4t
, WS ' AL Pownl 520 1A44LT]
RS plaes) ConAPArY [pAles :M%JAW 57,0~ Lot~
Wg ErB é—ngz_a,/sw T ey a;w«777487,75
Hovn sl S5 §dP?u\éS/DmeS WA Sw“ﬁo"] [0
sx@wm/ﬁﬂmfeg@__em 500- (2B dBoo
Al Loofile [cHud . DARopls $70-197-"15%
WG, \,wauzmA/m ARG 520237 - 505 2,
L= ﬁmmx,mm Mussel. 520235 -2zl
NN /TED_JMNAS 520 AL -0sgE

y B G510 202200
fmu.,u Seirog/ Zssm Ashgsa 520-531-9224
g, b ws/,%m ol ZMEL 5203 3L
/xomusé/nm Aoiugss  SLo- %81 4908
J%Ewmu/wm/\/ ppeds S 510-411-8747




7931868

EXHIBIT I
TO
INVITATION FOR BIDS NO. RN2016-07-01
[Performance Bond]

See following page.



PERFORMANCE BOND

KNOW ALL PERSONS BY THESE PRESENTS:

THAT, (hereinafter called
Principal), as Principal, and , a corporation organized and
existing under the laws of the State of , with its principal office in the Disfrict
of (hereinafier called the Surety), as Surety, are held and firmly bound unto the Rio
Nuevo Multipurpose Facilities District (hereinafter called the Obligee) in  the amount of

{Dollars) (% ), for the payment whereof, the said

Principal and Surety bind themselves, and their heirs, administrators, executors, successors and assigns, jointly and
severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the
day of 20, for the material, service or construction described as
is hereby referred to and

made a part hereof as fully and to the same extent as if copied at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal
faithfully performs and fulfills all of the undertakings, covenants, terms, conditions and agreements of the Contract
during the original term of the Contract and any extension of the Contract, with or without notice to the Surety,
and during the life of any guaranty reguired under the Contract, and also performs and fulfills all of the
undertakings, covenants, terms, conditions and agreements of all duly authorized modifications of the Contract
that may hereafter be made, notice of which medifications to the surety being hereby waived, the above obligation
is void. Otherwise it remains in full force and effect.

PROVIDED, however, that this bond is executed pursuant to the provisions of Title 34, Chapter 2, Article
2. Arizona Revised Statutes, and all liabilities on this bond shall be determined in accordance with the provisions
of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, to the extent as if it were copied at length in this
agreement.

The prevailing party in a suit on this bond shall recover as part of the judgment reasonable attorney fees
that may be fixed by a judge of the Court.

Witness our hands this day of 20

Principal Seal
By:

Surety Seal
By:

Agency of Record

T93186.8
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PAYMENT BOND

KNOW ALL PERSONS BY THESE PRESENTS:

THAT, (hereinafier called Principal}, as Principal,

and , a corporation organized and existing under the laws of the State of
, with its principal office in the District of (hereinafter

called the Surety), as Surety, are held and firmly bound unto the Rio Nuevo Multipurpose Facilities District
(hereinafter called the Obligee) in the amount of (Dollars)
(3 ), for the payment whereof, the said Principal and Surety bind themselves, and thetr

heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Confract with the Obligee, dated the
day of 20, for the material, service or construction described as
which Contract is hereby referred to and made a part hereof as

fully and to the same extent as if copied at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION 1S SUCH, that if the Principal
promptly pays all monies due to all persons supplying labor or materials to the Principal or the Principal’s
Subcontractors in the prosecution of the Work provided for in the Contract, this obligation is void. Otherwise it
remains in full force and effect.

PROVIDED, however, that this bond is executed pursuant to the provisions of Title 34, Chapter 2, Atticle
2, Arizona Revised Statutes, and 2l liabilities on this bond shall be determined in accordance with the provisions,
conditions and Timitations of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, to the same extent as if they
were copied at length in this agreement.

The prevailing party in a suit on this bond shall recover as a part of the judgment reasonablc attorney fees
that may be fixed by a judge of the Court.

Witness our hands this day of ,20
Principal Seal
By:
Surety Seal
By:
Agency of Record

793186.8
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ADDENDUM NoO. 1

PROJECT: Rio Nuevo Multipurpose Facility District
Greyhound Terminal Relocation
801 E 12th St
Tucson, AZ 85719

PROCUREMENT ¢

ADMINISTRATOR: Michele Bettini
Operations Administrator
Rio Nuevo Multipurpose Facility District
400 W Congress Suite 152
Tucson, AZ 85701
{520) 623-73_36_ '
micheleb@riohuevo-tucson.org

DISTRICT )

REPRESENTATIVE: Michael Becherer AlA
Prolect Manager
Swaim Associates LTD Architects AIA
7350 E Speedway Suite 210
Tucson, AZ 85710
(520) 326-3700
mbecherer@swaimaia.com

SOLICITATION No:  RN2016-07-01
PROJECT NoO: 1604

ISSUE DATE: July 14,2016

THIS ADDENDUM IS ISSUED TO MODIFY, EXPLAIN OR AMEND. THE ORIGINAL
DRAWINGS AND THE SPECIFICATIONS AND IS HEREBY MADE ‘A PART OF THE
CONTRACT DOCUMENTS

Bidders shall determine the extent of work required from the specification andfor d'rawi'ng
items listed below.

The Addendum No. 1 incorporates the following Plan or Specification clarifications and / or
changes to the original Set of Construction Documents dated June 27, 2016.

I. ADDENDUM #1 ACKNOWLEDGEMENT:
A. The undersigned bidder acknowledges receipt and use of the following addendum
#1 in the preparation of this bid. Bidder ta sign and include this page in Exhibit K of
the Bid Offer

B. Contractor Name; W- E. O'Neil Construction Company, Inc.

C. Authorized Representative Signature:

D Si'g_n_ed by: Richard K. Schmidt

E. _Ti_ﬂ:e; Vice President Date:
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ADDENDUM NO. 2

PROJECT: Ric Nvevo Multipurpose Facility District

Greyhound Terminal Relocation
801 E 12th St
Tucson, AZ 85719

PROCUREMENT
ADMINISTRATOR: Michele Bettini
Operations Administrator
Rio Nuevo Multipurpose Facility District
400 W Congress Suite 152
Tucson, AZ 85701
(520) 623-7336
micheleb@rionuevo-tucson.org
DISTRICT
REPRESENTATIVE: Michael Becherer AlA

Project Manager

Swaim Associates LTD Architects AlA
7350 E Speedway Suite 210

Tucson, AZ 85710

{520) 326-3700
mbecherer@swaimaia.com

SOoLICITATION No: RN2016-07-01
PROJECT NO: 1604

ISSUE DATE: July 20, 2016

THIS ADDENDUM IS ISSUED TO MODIFY, EXPLAIN OR AMEND THE ORIGINAL
DRAWINGS AND THE SPECIFICATIONS AND IS HEREBY MADE A PART OF THE
CONTRACT DOCUMENTS.

Bidders shall determine the extent of work required from the specification and/or drawing
items listed below.

The Addendum No. 2 incorporates the following Plan or Specification clarifications and / or
changes to the original Set of Construction Documents dated June 27, 2016.

I. ADDENDUM #2 ACKNOWLEDGEMENT:

A

The undersigned bidder acknowledges receipt and use of the following addendum
#2 in the preparation of this bid. Bidder to sign and include this page in Exhibit K of
the Bid Offer

Contractor Name: W. E. O'Nell Construction Campany, Inc.

Authorized Representative Signature:

Signed by: Richard K. Schmidt

Title- Vice President Date:
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ADDENDUM NO. 3

PROJECT: Rio Nuevo Multipurpose Facility District
Greyhound Terminal Relocation
801 E 12th St
Tucson, AZ 85719

PROCUREMENT

ADMINISTRATOR: Michele Bettini
Operations Administrator
Rio Nuevo Multipurpose Facility District
400 W Congress Suite 152
Tucson, AZ 85701
(520) 623-7336
micheleb@riohuevo-tucson.orq

DISTRICT
REPRESENTATIVE: Michael Becherer AlA
Project Manager
Swaim Associates LTD Architects AlA
7350 E Speedway Suite 210
Tucson, AZ 85710
(520) 326-3700

mbecherer@swaimaia.com

SOLICITATION NO: RN2014-07-01
PrROJECT NO: 1604

IsSUE DATE: July 22, 2016

THIS ADDENDUM 1S ISSUED TO MODIFY, EXPLAIN OR AMEND THE ORIGINAL
DRAWINGS AND THE SPECIFICATIONS AND IS HEREBY MADE A PART OF THE
CONTRACT DOCUMENTS.

Bidders shall determine the extent of work required from the specification and/or drawing
items listed below.

The Addendum No. 3 incorporates the following Plan or Specification clarifications and / or
changes to the original Set of Construction Documents dated June 27, 2016.

|I. ADDENDUM #3 ACKNOWLEDGEMENT:
A. The undersigned bidder acknowledges receipt and use of the following addendum
#3 in the preparation of this bid. Bidder ta sign and include this page in Exhibit K of
the Bid Offer

W. E. O'Neil Construction Company, Inc.
B. Contractor Name: pany

C. Authorized Representative Signature:

D. Signed by: Richard K. Schmidt

E. Title;_Vice President Date:
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PROJECT:

PROCUREMENT
ADMINISTRATOR:

DiIsTRICT
REPRESENTATIVE:

SoLicitaTioN No:
PROJECT NO:

IsSUE DATE:

THIS ADDENDUM IS ISSUED TO MODIFY, EXPLAIN OR AMEND THE ORIGINAL
DRAWINGS AND THE SPECIFICATIONS AND IS HEREBY MADE A PART OF THE

ADDENDUM NO. 4

Rio Nuevo Multipurpose Facility District
Greyhound Terminal Relocation

801 E 12th St

Tucson, AZ 85719

Michele Bettini

Operations Administrator

Rio Nuevo Multipurpose Facility District
400 W Congress Suite 152

Tucson, AZ 85701

(520) 623-7336

micheleb@rionuevo-tucson.org

Michael Becherer AlA

Project Manager

Swaim Associates LTD Architects AlA
7350 E Speedway Suite 210

Tucson, AZ 85710

(520) 326-3700
mbecherer@swaimaia.com

RN2016-07-01
1604

Jufy 27, 2016

CONTRACT DOCUMENTS.

Bidders shall determine the extent of work required from the specification and/or drawing

items listed below.

The Addendum No. 4 incorporates the following Plan or Specification clarifications and / or

changes to the original Set of Construction Documents dated June 27, 2016.

|I. ADDENDUM #4 ACKNOWLEDGEMENT:

A. The undersigned bidder acknowledges receipt and use of the following addendum
#3 in the preparation of this bid. Bidder to sign and include this page in Exhibit K of

the Bid Offer

B. Contractor Name;

C. Authorized Representative Signature:

W. E. O'Neil Construction Company, Inc.

D. Signed by:_ Richard K. Schmidt

E. Title:

Vice President

Date:
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PROIJECT:

PROCUREMENT
ADMINISTRATOR:

DisTRICT
REPRESENTATIVE:

SoLICITATION NO:
PROJECT NO:

IsSUE DATE:

THIS ADDENDUM IS ISSUED TO MODIFY, EXPLAIN OR AMEND THE ORIGINAL
DRAWINGS AND THE SPECIFICATIONS AND IS HEREBY MADE A PART OF THE

ADDENDUM NO. 5

Rio Nuevo Multipurpose Facility District
Greyhound Terminal Relocation

801 E 12 St

Tucson, AZ 85719

Michele Bettini

Operations Administrator

Rio Nuevo Multipurpose Facility District
400 W Congress Suite 152

Tucson, AZ 85701

{520) 623-7336
micheleb@rionuevo-tucson.org

Michael Becherer AlA

Project Manager

Swaim Associates LTD Architects AlA
7350 E Speedway Suite 210

Tucson, AZ 85710

{520) 326-3700

mbecherer@swaimaia.com

RN2014-07-01
1604

July 28, 2016

CONTRACT DOCUMENTS.

Bidders shall determine the extent of work regquired from the specification and/or drawing

items listed below.

The Addendum No. 5 incorporates the following Plan or Specification clarifications and / or

changes to the original Set of Construction Documents dated June 28, 2016.

1. ADDENDUM #5 ACKNOWLEDGEMENT:

A. The undersigned bidder acknowledges receipt and use of the following addendum
#3 in the preparation of this bid. Bidder to sign and include this page in Exhibit K of

the Bid Offer

B. Contractor Name:

C. Authorized Representative Signature:

D. Sighed by:

W. E. O'Neil Construction Company, Inc.

Richard K. Schmidt

E. Tille: Vice President Date:
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PROJECT:

PROCUREMENT
ADMINISTRATOR:

DISTRICT
REPRESENTATIVE:

SOLICITATION NO:
PROJECT NoO:

[SSUE DATE:

THIS ADDENDUM IS ISSUED TO MODIFY, EXPLAIN OR AMEND THE ORIGINAL
DRAWINGS AND THE SPECIFICATIONS AND IS HEREBY MADE A PART OF THE

ADDENDUM NO. 6

Rio Nuevo Multipurpose Facility District
Greyhound Terminal Relocation

801 E 12" St

Tucson, AZ 85719

Michele Bettini

Operations Administrator

Rio Nuevo Multipurpose Facility District
400 W Congress Suite 152

Tucson, AZ 85701

(520) 623-7336

micheleb@rionuevo-tucson.orq

Michael Becherer AlA

Project Manager

Swaim Associates LTD Architects AlA
7350 E Speedway Suite 210

Tucson, AZ 85710

(520) 326-3700
mbecherer@swaimaia.com

RN20146-07-01
1604

July 28, 2016

CONTRACT DOCUMENTS.

Bidders shall determine the extent of work required fram the specification and/or drawing

itemns listed below.

The Addendum No. 6 incorporates the following Plan or Specification clarifications and / or

changes to the original Set of Construction Documents dated June 28, 2016.

I. ADDENDUM #& ACKNOWLEDGEMENT:

A. The undersigned bidder acknowledges receipt and use of the following addendum
#3 in the preparation of this bid. Bidder to sign and include this page in Exhibit K of

the Bid Offer

B. Contractor Name:

C. Authorized Representative Signature:

D. Signed by:

W. E. O'Neil Construction Company, Inc.

Richard K. Schmidt

E. Title: Vice President Date:
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